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Assignment title: Construction of the Civil Service Commission Headquarters Southwest (Baidoa)

RFB Reference: SO-MOF-544669-CW-RFB
Issue Date: May 24, 2026

Request for Bids Small Works


	Country
	Federal Republic of Somalia

	Name of Project
	Somali Enhancing Public Resource Management Project (SERP)

	Contract Title
	Construction of the Civil Service Commission Headquarters
Southwest (Baidoa)

	RFB Reference
	SO-MOF-544669-CW-RFB

	Bid Closing Date
	7th June 2026



1. The Federal Government of Somalia has received financing from the World Bank toward the cost of the Somali Enhancing Public Resource Management Project (SERP), and intends to apply part of the proceeds toward payments under the contract for the construction of the Civil Service Commission Headquarter-Southwest (Baidoa).
2. Southwest Civil Service Commission through the Project Implementation unit of Southwest Ministry of Finance now invites sealed Bids from eligible Bidders for the construction of the Civil Service Commission Headquarter-Southwest Baidoa.

3. Bidding will be conducted through National Competitive procurement using a Request for Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers “July 2016, revised November 2017, August 2018, November 2020 and September 2023 (“Procurement Regulations”), and is open to all Bidders as defined in the Procurement Regulations.

Qualification Requirement

a) Bidder’s Financial Capability
(i) Historical Financial Performance: Submission of audited balance sheets or other financial statements acceptable to the Purchaser, for the last two (2) years to demonstrate the current soundness of the Bidders’ financial position and its prospective long-term profitability.
(ii) Average Annual Turnover: Minimum average annual turnover of USD 500,000 within the last three (3) years.
(iii) Financial Resources: The Bidder must demonstrate access to, or availability of, financial resources to meet the following cash-flow requirement: USD 200,000.

b) Bidder’s Experience and Technical Capacity
(i) The Bidder must have specific experience for the construction of similar buildings in Somalia.
(ii) Participation as a prime contractor in at least 2 similar contracts in scope and magnitude within the last 5 years, each with a value of at least USD 400,000 that have been successfully or substantially completed.
(iii) Available or access to list of construction equipment listed in the bidding document.
(iv) In case of Joint Venture (JV), experience and technical capability of each JV member must by itself have completed at least 1 (one) successful contract during the past five
(5) years involving the exercise of the skills for which it has been included in the Joint Venture, preferably similar experience in construction of a comparable scale.


c) Bidder’s Legal Requirements
The Bidder shall be legally registered in Somalia or East African region.

4. Interested eligible Bidders may obtain further information from Southwest Civil Service Commission, and inspect the bidding document during office hours 09:00 to 16:00 Somalia local time at the address given below.

5. A complete set of bidding documents in English language will be provided upon request. The document including any subsequent amendment or addition will be sent to the bidder by e-mail. Prior registration is required for submitting clarification questions on the bidding documents and receiving automatic notice of answers and addenda to the bidding documents. The document can also be accessed at the following link: https://southwestmof.so/construction-of-the-civil-service-commission-headquarters-southwest-baidoa/
6. Bids must be delivered to the address below on or before 7th June 2026 at 10.00am (Mogadishu, Somalia Local Time). Electronic procurement will not be permitted. Late Bids will be rejected. Bids will be publicly opened in the presence of the Bidders designated representatives and anyone who chooses to attend at the address below on 7th June 2026 at 10:15am (Mogadishu, Somalia Local Time).
7. All Bids must be accompanied by a Bid-Securing Declaration in the format prescribed in this bidding document.

8. Attention is drawn to the Procurement Regulations requiring the Borrower to disclose information on the successful bidder’s beneficial ownership, as part of the Contract Award Notice, using the Beneficial Ownership Disclosure Form as included in the bidding document.

9. The address(es) referred to above is (are):

· The Site lies between Airport and the Southwest State Presidency, Adjacent to the Ministry of Information and social awareness of SWSS; 
· https://www.google.com/maps?q=3.111965,43.640561


Ministry of finance of Southwest state of Somalia Baidoa Somalia
E-mail: procurement@mofswss.so	and serprecruitment@mof.gov.so
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	[bookmark: _bookmark3]1.  Scope of Bid
	1.1 In connection with the Specific Procurement Notice - Request for Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer, as specified in the BDS, issues this bidding document for the provision of Works as specified in Section VII, Works’ Requirements. The name, identification and number of lots (contracts) of this RFB are specified in the BDS.

	
	1.2 Throughout this bidding document:
(a) the term “in writing” means communicated in written form (e.g. by mail, e-mail, and fax, including if specified in the BDS, distributed or received through the electronic- procurement system used by the Employer) with proof of receipt;
(b) if the context so requires, “singular” means “plural” and vice versa;
(c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is an official working day of the Borrower. It excludes the Borrower’s official public holidays;
(d) “ES” means environmental and social (including Sexual Exploitation and Abuse (SEA), and Sexual Harassment (SH));
(e) “Sexual Exploitation and Abuse” “(SEA)” means the following:
“Sexual Exploitation” is defined as any actual or attempted abuse of position of vulnerability, differential power or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially or politically from the sexual exploitation of another;
“Sexual Abuse” is defined as the actual or threatened physical intrusion of a sexual nature, whether by force or under unequal or coercive conditions;
(f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, requests for sexual favors, and other verbal or physical conduct of a sexual nature by the Contractor’s Personnel with other Contractor’s or Employer’s Personnel;
(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of the General Conditions of Contract; and
(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 (nn) of the General Conditions of Contract.
A non-exhaustive list of (i) behaviors which constitute SEA and (ii) behaviors which constitute SH is attached to the Code of Conduct form in Section IV.




	[bookmark: _bookmark4]2.  Source of Funds
	2.1 The Borrower or Recipient (hereinafter called “Borrower”) specified in the BDS has received or has applied for financing (hereinafter called “funds”) from the International Bank for Reconstruction and Development or the International Development Association (hereinafter called “the Bank”) in an amount specified in the BDS, toward the project named in the BDS. The Borrower intends to apply a portion of the funds to eligible payments under the contract(s) for which this bidding document is issued.

	
	2.2 Payment by the Bank will be made only at the request of the Borrower and upon approval by the Bank, and will be subject, in all respects, to the terms and conditions of the Loan (or other financing) Agreement. The Loan (or other financing) Agreement prohibits a withdrawal from the loan account for the purpose of any payment to persons or entities, or for any import of goods, equipment, plant, or materials, if such payment or import is prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations. No party other than the Borrower shall derive any rights from the Loan (or other financing) Agreement or have any claim to the proceeds of the Loan (or other financing).

	[bookmark: _bookmark5]3. Fraud and Corruption
	3.1 The Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, as set forth in Section VI.
3.2 In further pursuance of this policy, bidders shall permit and shall cause their agents (where declared or not), subcontractors, subconsultants, service providers, suppliers, and personnel, to permit the Bank to inspect all accounts, records and other documents relating to any initial selection process, prequalification process, bid submission, proposal submission, and contract performance (in the case of award), and to have them audited by auditors appointed by the Bank.

	[bookmark: _bookmark6]4.  Eligible Bidders
	4.1 A Bidder may be a firm that is a private entity, or a state-owned enterprise or institution, subject to ITB 4.6, or any combination of them in the form of a joint venture (JV), under an existing agreement, or with the intent to enter into such an agreement supported by a letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the Bidding process and, in the event the JV is awarded the Contract, during contract execution. Unless specified in the BDS, there is no limit on the number of members in a JV.

	
	4.2	A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest shall be disqualified. A Bidder may be




	considered to have a conflict of interest for the purpose of this Bidding process, if the Bidder:
(a) directly or indirectly controls, is controlled by or is under common control with another Bidder; or
(b) receives or has received any direct or indirect subsidy from another Bidder; or
(c) has the same legal representative as another Bidder; or
(d) has a relationship with another Bidder, directly or through common third parties, that puts it in a position to influence the Bid of another Bidder, or influence the decisions of the Employer regarding this bidding process; or
(e) or any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the works that are the subject of the Bid; or
(f) or any of its affiliates has been hired (or is proposed to be hired) by the Employer or Borrower as Project Manager for the Contract implementation;
(g) would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for the preparation or implementation of the project specified in the BDS ITB 2.1 that it provided or were provided by any affiliate that directly or indirectly controls, is controlled by, or is under common control with that firm;
(h) has a close business or family relationship with a professional staff of the Borrower (or of the project implementing agency, or of a recipient of a part of the loan) who: (i) are directly or indirectly involved in the preparation of the bidding document or specifications of the contract, and/or the Bid evaluation process of such contract; or (ii) would be involved in the implementation or supervision of such contract unless the conflict stemming from such relationship has been resolved in a manner acceptable to the Bank throughout the procurement process and execution of the contract.

	4.3  A firm that is a Bidder (either individually or as a JV member) shall not participate in more than one Bid, except for permitted alternative Bids. This includes participation as a Subcontractor in other Bids. Such participation shall result in the disqualification of all Bids in which the firm is involved. A firm that is not a Bidder or a JV member may participate as a subcontractor in more than one Bid.

	4.4 A Bidder may have the nationality of any country, subject to the restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have the nationality of a country if the Bidder is constituted, incorporated or registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution or association) and its registration documents, as the case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or subconsultants for any part of the Contract including related Services.




	
	4.5 A Bidder that has been sanctioned by the Bank, pursuant to the Bank’s Anti-Corruption Guidelines, in accordance with its prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions Framework as described in Section VI paragraph
2.2 d., shall be ineligible to be prequalified for, initially selected for, bid for, propose for, or be awarded a Bank-financed contract or benefit from a Bank-financed contract, financially or otherwise, during such period of time as the Bank shall have determined. The list of debarred firms and individuals is available at the electronic address specified in the BDS.

	
	4.6 Bidders that are state-owned enterprises or institutions in the Employer’s Country may be eligible to compete and be awarded a Contract(s) only if they can establish, in a manner acceptable to the Bank, that they (i) are legally and financially autonomous (ii) operate under commercial law, and (iii) are not under supervision of the Employer.

	
	4.7 A Bidder shall not be under suspension from Bidding by the Employer as the result of the operation of a Bid–Securing or Proposal-Securing Declaration.

	
	4.8 Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of law or official regulations, the Borrower’s country prohibits commercial relations with that country, provided that the Bank is satisfied that such exclusion does not preclude effective competition for the supply of goods or the contracting of works or services required; or (b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s country prohibits any import of goods or contracting of works or services from that country, or any payments to any country, person, or entity in that country. When the Works are implemented across jurisdictional boundaries (and more than one country is a Borrower, and is involved in the procurement), then exclusion of a firm or individual on the basis of ITB 4.8 (a) above by any country may be applied to that procurement across other countries involved, if the Bank and the Borrowers involved in the procurement agree.
4.9 A Bidder shall provide such documentary evidence of eligibility satisfactory to the Employer, as the Employer shall reasonably request.
4.10 A firm that is under a sanction of debarment by the Borrower from being awarded a contract is eligible to participate in this procurement, unless the Bank, at the Borrower’s request, is satisfied that the debarment;
(a) relates to fraud or corruption, and
(b) followed a judicial or administrative proceeding that afforded the firm adequate due process.

	[bookmark: _bookmark7]5.  Eligible
Materials,
	5.1	The materials, equipment and services to be supplied under the Contract and financed by the Bank may have their origin in any




	Equipment and Services
	country subject to the restrictions specified in Section V, Eligible Countries, and all expenditures under the Contract will not contravene such restrictions. At the Employer’s request, Bidders may be required to provide evidence of the origin of materials, equipment and services.

	
	[bookmark: _bookmark8]B.	Contents of Bidding Document

	[bookmark: _bookmark9]6. Sections of Bidding Document
	6.1  The bidding document consists of Parts 1, 2, and 3, which include all the sections specified below, and which should be read in conjunction with any Addenda issued in accordance with ITB 8.

	
	PART 1	Bidding Procedures

	
	· Section I - Instructions to Bidders (ITB)
· Section II - Bid Data Sheet (BDS)
· Section III - Evaluation and Qualification Criteria
· Section IV - Bidding Forms
· Section V - Eligible Countries
· Section VI - Fraud and Corruption

	
	PART 2	Works’ Requirements

	
	· Section VII - Works’ Requirements

	
	PART 3	Conditions of Contract and Contract Forms

	
	· Section VIII - General Conditions of Contract (GCC)
· Section IX - Particular Conditions of Contract (PCC)
· Section X - Contract Forms

	
	6.2	The Specific Procurement Notice - Request for Bids (RFB) issued by the Employer is not part of this bidding document.

	
	6.3 Unless obtained directly from the Employer, the Employer is not responsible for the completeness of the bidding document, responses to requests for clarification, the minutes of the pre-Bid meeting (if any), or Addenda to the bidding document in accordance with ITB 8. In case of any contradiction, documents obtained directly from the Employer shall prevail.

	
	6.4  The Bidder is expected to examine all instructions, forms, terms, and specifications in the bidding document and to furnish with its Bid all information and documentation as is required by the bidding document.

	[bookmark: _bookmark10]7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting
	7.1 A Bidder requiring any clarification of the bidding document shall contact the Employer in writing at the Employer’s address specified in the BDS or raise its inquiries during the pre-Bid meeting if provided for in accordance with ITB 7.4. The Employer will respond in writing to any request for clarification, provided that such request is received prior to the deadline for submission of Bids within a period specified in the BDS. The Employer shall forward copies of its response to all Bidders who have acquired the bidding document in accordance with ITB 6.3, including a description of the




	
	inquiry but without identifying its source. If so specified in the BDS, the Employer shall also promptly publish its response at the web page identified in the BDS. Should the clarification result in changes to the essential elements of the bidding document, the Employer shall amend the bidding document following the procedure under ITB 8 and ITB 22.2.

	
	7.2  The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its own responsibility all information that may be necessary for preparing the bid and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder’s own expense.

	
	7.3 The Bidder and any of its personnel or agents will be granted permission by the Employer to enter upon its premises and lands for the purpose of such visit, but only upon the express condition that the Bidder, its personnel, and agents will release and indemnify the Employer and its personnel and agents from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.

	
	7.4  If so specified in the BDS, the Bidder’s designated representative is invited to attend a pre-Bid meeting and/or a Site of Works visit. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.

	
	7.5	The Bidder is requested, to submit any questions in writing, to reach the Employer not later than one week before the meeting.

	
	7.6  Minutes of the pre-Bid meeting, if applicable, including the text of the questions asked by Bidders, without identifying the source, and the responses given, together with any responses prepared after the meeting, will be transmitted promptly to all Bidders who have acquired the bidding document in accordance with ITB 6.3 Any modification to the bidding document that may become necessary as a result of the pre-Bid meeting shall be made by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and not through the minutes of the pre-Bid meeting. Nonattendance at the pre-Bid meeting will not be a cause for disqualification of a Bidder.

	[bookmark: _bookmark11]8. Amendment of Bidding Document
	8.1	At any time prior to the deadline for submission of bids, the Employer may amend the bidding document by issuing addenda.

	
	8.2 Any addendum issued shall be part of the bidding document and shall be communicated in writing to all who have obtained the bidding document from the Employer in accordance with ITB 6. The Employer shall also promptly publish the addendum on the Employer’s web page in accordance with ITB 7.1.




	
	8.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their Bids, the Employer may, at its discretion, extend the deadline for the submission of Bids, pursuant to ITB 22.2.

	
	[bookmark: _bookmark12]C.	Preparation of Bids

	[bookmark: _bookmark13]9.  Cost of Bidding
	9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the Employer shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the Bidding process.

	[bookmark: _bookmark14]10. Language of Bid
	10.1 The Bid, as well as all correspondence and documents relating to the Bid exchanged by the Bidder and the Employer, shall be written in the language specified in the BDS. Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate translation of the relevant passages in the language specified in the BDS, in which case, for purposes of interpretation of the Bid, such translation shall govern.

	[bookmark: _bookmark15]11. Documents Comprising the Bid
	11.1 The Bid shall comprise the following:
(a) Letter of Bid prepared in accordance with ITB 12;
(b) Bill of Quantities or Activity Schedule: completed in accordance with ITB 12 and ITB 14, as specified in the BDS;
(c) Bid Security or Bid-Securing Declaration, in accordance with ITB 19.1;
(d) Alternative Bid, if permissible, in accordance with ITB 13;
(e) Authorization: written confirmation authorizing the signatory of the Bid to commit the Bidder, in accordance with ITB 20.3;
(f) Bidder’s Eligibility: documentary evidence in accordance with ITB 17 establishing the Bidder’s eligibility to Bid;
(g) Qualifications: documentary evidence in accordance with ITB 17 establishing the Bidder’s qualifications to perform the contract if its Bid is accepted;
(h) Conformity: a technical proposal in accordance with ITB 16;
(i) any other document required in the BDS.
11.2 In addition to the requirements under ITB 11.1, Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a successful bid shall be signed by all members and submitted with the Bid, together with a copy of the proposed Agreement.
11.3 The Bidder shall furnish in the Letter of Bid information on commissions and gratuities, if any, paid or to be paid to agents or any other party relating to this Bid.

	[bookmark: _bookmark16]12. Letter of Bid and Schedules
	12.1 The Letter of Bid and Schedules shall be prepared using the relevant forms furnished in Section IV, Bidding Forms. The forms must be




	
	completed without any alterations to the text, and no substitutes shall be accepted except as provided under ITB 20.3. All blank spaces shall be filled in with the information requested.

	[bookmark: _bookmark17]13. Alternative Bids
	13.1 Unless otherwise specified in the BDS, alternative Bids shall not be considered.

	
	13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the BDS and the method of evaluating different alternative times for completion will be described in Section III, Evaluation and Qualification Criteria.

	
	13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer technical alternatives to the requirements of the bidding document must first price the Employer’s design as described in the bidding document and shall further provide all information necessary for a complete evaluation of the alternative by the Employer, including drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the Bidder with the Most Advantageous Bid conforming to the basic technical requirements shall be considered by the Employer.

	
	13.4 When specified in the BDS, Bidders are permitted to submit alternative technical solutions for specified parts of the Works. Such parts will be identified in the BDS and described in Section VII, Works’ Requirements. The method for their evaluation will be stipulated in Section III, Evaluation and Qualification Criteria.

	[bookmark: _bookmark18]14. Bid Prices and Discounts
	14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the Activity Schedule or Bill of Quantities shall conform to the requirements specified below.

	
	14.2 The Bidder shall submit a Bid for the whole of the Works described in ITB 1.1 by filling in prices for all items of the Works, as identified in Section IV. Bidding Forms. In case of admeasurement contracts, the Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no rate or price is entered by the Bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates for other items and prices in the Bill of Quantities.

	
	14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 12.1, shall be the total price of the Bid, excluding any discounts offered.

	
	14.4 The Bidder shall quote any discounts and indicate the methodology for their application in the Letter of Bid in accordance with ITB 12.1.

	
	14.5 Unless otherwise specified in the BDS and the Conditions of Contract, the prices quoted by the Bidder shall be fixed. If the prices




	
	quoted by the Bidder are subject to adjustment during the performance of the Contract in accordance with the provisions of the Conditions of Contract, the Bidder shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data in Section IV- Bidding Forms and the Employer may require the Bidder to justify its proposed indices and weightings.
14.6 If so specified in ITB 1.1, Bids are invited for individual lots (contracts) or for any combination of lots (packages). Bidders wishing to offer discounts for the award of more than one Contract shall specify in their Bid the price reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in accordance with ITB 14.4, provided the Bids for all lots (contracts) are opened at the same time.

	
	14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 28 days prior to the deadline for submission of Bids, shall be included in the rates and prices1 and the total Bid price submitted by the Bidder.

	[bookmark: _bookmark19]15. Currencies of Bid and Payment
	15.1 The currency(ies) of the Bid and the currency(ies) of payments shall be the same and shall be as specified in the BDS.

	
	15.2 Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their local and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data are reasonable2, in which case a detailed breakdown of the foreign currency requirements shall be provided by Bidders.

	[bookmark: _bookmark20]16. Documents Comprising the Technical Proposal
	16.1 The Bidder shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule and any other information as stipulated in Section IV, Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders’ proposal to meet the work’s requirements and the completion time.

	[bookmark: _bookmark21]17. Documents Establishing the Eligibility and Qualifications of the Bidder
	17.1 To establish Bidder’s eligibility in accordance with ITB 4, Bidders shall complete the Letter of Bid, included in Section IV, Bidding Forms.
17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract, the Bidder shall provide the information requested in the corresponding information sheets included in Section IV, Bidding Forms.

	
	17.3 If a margin of preference applies as specified in accordance with ITB 33.1, domestic Bidders, individually or in joint ventures, applying for eligibility for domestic preference shall supply all





1	In lump sum contracts, delete “rates and prices and the.”
2	For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are reasonable” and replace with “Lump Sum.”


	
	information required to satisfy the criteria for eligibility specified in accordance with ITB 33.1.

	[bookmark: _bookmark22]18. Period of Validity of Bids
	18.1 Bids shall remain valid until the date specified in the BDS or any extended date if amended by the Employer in accordance with ITB
8. A Bid that is not valid until the date specified in the BDS, or any extended date if amended by the Employer in accordance with ITB 8, shall be rejected by the Employer as nonresponsive.

	
	18.2 In exceptional circumstances, prior to the date of expiration of the Bid validity, the Employer may request Bidders to extend the period of validity of their Bids. The request and the responses shall be made in writing. If a Bid Security is requested in accordance with ITB 19, it shall also be extended for twenty-eight (28) days beyond the extended date for Bid validity. A Bidder may refuse the request without forfeiting its Bid Security. A Bidder granting the request shall not be required or permitted to modify its Bid, except as provided in ITB 18.3.

	
	18.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the date of expiry of the Bid validity specified in accordance with ITB 18.1, the Contract price shall be determined as follows:

	
	(a) in the case of fixed price contracts, the Contract price shall be the Bid price adjusted by the factor specified in the BDS;
(a) in the case of adjustable price contracts, no adjustment shall be made; or
(b) in any case, Bid evaluation shall be based on the Bid price without taking into consideration the applicable correction from those indicated above.

	[bookmark: _bookmark23]19. Bid Security
	19.1 The Bidder shall furnish as part of its Bid, either a Bid-Securing Declaration or a Bid Security as specified in the BDS, in original form and, in the case of a Bid Security, in the amount and currency specified in the BDS.

	
	19.2 A Bid Securing Declaration shall use the form included in Section IV, Bidding Forms.

	
	19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security shall be a demand guarantee in any of the following forms at the Bidder’s option:
(a) an unconditional guarantee issued by a bank or non-bank financial institution (such as an insurance, bonding or surety company);
(b) an irrevocable letter of credit;
(c) a cashier’s or certified check; or
(d) another security specified in the BDS,
from a reputable source from an eligible country. If an unconditional guarantee is issued by a non-bank financial institution located outside the Employer’s Country, the issuing non-




	bank financial institution shall have a correspondent financial institution located in the Employer’s Country to make it enforceable, unless the Employer has agreed in writing, prior to Bid submission, that a correspondent financial institution is not required. In the case of a bank guarantee, the Bid Security shall be submitted either using the Bid Security Form included in Section IV, Bidding Forms, or in another substantially similar format approved by the Employer prior to Bid submission. The Bid Security shall be valid for twenty-eight (28) days beyond the original date of expiry of the Bid validity, or beyond any extended date if requested under ITB 18.2.

	19.4 If a Bid Security or Bid Securing Declaration is specified pursuant to ITB 19.1, any Bid not accompanied by a substantially responsive Bid Security or Bid-Securing Declaration shall be rejected by the Employer as non-responsive.

	19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security of unsuccessful Bidders shall be returned as promptly as possible upon the successful Bidder’s signing the Contract and furnishing the Performance Security and if required in the BDS, the Environmental and Social (ES) Performance Security pursuant to ITB 48.

	19.6 The Bid Security of the successful Bidder shall be returned as promptly as possible once the successful Bidder has signed the Contract and furnished the required Performance Security. and if required in the BDS, the Environmental and Social (ES) Performance Security.

	19.7  The Bid Security may be forfeited:
(a) if a Bidder withdraws its Bid prior to the expiry date of the Bid validity specified by the Bidder on the Letter of Bid, or any extension thereto provided by the Bidder; or
(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 47; or
(ii) furnish a Performance Security and if required in the BDS, the Environmental and Social (ES) Performance Security in accordance with ITB 48.

	19.8 The Bid Security or the Bid-Securing Declaration of a JV shall be in the name of the JV that submits the Bid. If the JV has not been constituted into a legally enforceable JV, at the time of Bidding, the Bid Security or the Bid-Securing Declaration shall be in the names of all future members as named in the letter of intent mentioned in ITB 4.1 and ITB 11.2.

	19.9 If a Bid Security is not required in the BDS, pursuant to ITB 19.1, and;




	
	(a) if a Bidder withdraws its Bid prior to the expiry date of the Bid validity specified by the Bidder on the Letter of Bid or any extended date provided by the Bidder; or
(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 47; or
(ii) furnish a Performance Security and if required in the BDS, the Environmental and Social (ES) Performance Security in accordance with ITB 48,
the Borrower may, if provided for in the BDS, declare the Bidder ineligible to be awarded a contract by the Employer for a period of time stated in the BDS.

	[bookmark: _bookmark24]20. Format and Signing of Bid
	20.1 The Bidder shall prepare one original of the documents comprising the Bid as described in ITB 11 and clearly mark it “ORIGINAL”. Alternative Bids, if permitted in accordance with ITB 13, shall be clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit copies of the Bid in the number specified in the BDS, and clearly mark each of them “COPY.” In the event of any discrepancy between the original and the copies, the original shall prevail.

	
	20.2 Bidders shall mark as “CONFIDENTIAL” information in their Bids which is confidential to their business. This may include proprietary information, trade secrets, or commercial or financially sensitive information.

	
	20.3 The original and all copies of the Bid shall be typed or written in indelible ink and shall be signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written confirmation as specified in the BDS and shall be attached to the Bid. The name and position held by each person signing the authorization must be typed or printed below the signature. All pages of the Bid where entries or amendments have been made shall be signed or initialed by the person signing the Bid.

	
	20.4 In case the Bidder is a JV, the Bid shall be signed by an authorized representative of the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives.
20.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the Bid.

	
	[bookmark: _bookmark25]D.	Submission and Opening of Bids

	[bookmark: _bookmark26]21. Sealing and Marking of Bids
	21.1 The Bidder shall deliver the Bid in a single, sealed envelope (one- envelope Bidding process). Within the single envelope the Bidder shall place the following separate, sealed envelopes:
(a) in an envelope marked “ORIGINAL”, all documents comprising the Bid, as described in ITB 11; and
(b) in an envelope marked “COPIES”, all required copies of the Bid; and




	
	(c) if alternative Bids are permitted in accordance with ITB 13, and if relevant:
(i) in an envelope marked “ORIGINAL - ALTERNATIVE BID”, the alternative Bid; and
(ii) in the enveloped marked “COPIES – ALTERNATIVE BID” all required copies of the alternative Bid.

	
	21.2 The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer in accordance with ITB 22.1;
(c) bear the specific identification of this Bidding process specified in accordance with BDS 1.1; and
(d) bear a warning not to open before the time and date for Bid opening.

	
	21.3 If all envelopes are not sealed and marked as required, the Employer will assume no responsibility for the misplacement or premature opening of the Bid.

	[bookmark: _bookmark27]22. Deadline for Submission of Bids
	22.1 Bids must be received by the Employer at the address and no later than the date and time specified in the BDS. When so specified in the BDS, Bidders shall have the option of submitting their Bids electronically. Bidders submitting Bids electronically shall follow the electronic bid submission procedures specified in the BDS.

	
	22.2 The Employer may, at its discretion, extend the deadline for the submission of Bids by amending the bidding document in accordance with ITB 8, in which case all rights and obligations of the Employer and Bidders previously subject to the deadline shall thereafter be subject to the deadline as extended.

	[bookmark: _bookmark28]23. Late Bids
	23.1 The Employer shall not consider any Bid that arrives after the deadline for submission of Bids, in accordance with ITB 22. Any Bid received by the Employer after the deadline for submission of Bids shall be declared late, rejected, and returned unopened to the Bidder.

	[bookmark: _bookmark29]24. Withdrawal, Substitution, and Modification of Bids
	24.1 A Bidder may withdraw, substitute, or modify its Bid after it has been submitted by sending a written notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITB 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of the Bid must accompany the respective written notice. All notices must be:
(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except that withdrawal notices do not require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”; and
(b) received by the Employer prior to the deadline prescribed for submission of Bids, in accordance with ITB 22.




	
	24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned unopened to the Bidders.

	
	24.3 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for submission of Bids and the date of expiry of the Bid validity specified by the Bidder on the Letter of Bid or any extended date thereof.

	[bookmark: _bookmark30]25. Bid Opening
	25.1 Except in the cases specified in ITB 23 and ITB 24.2, the Employer shall publicly open and read out in accordance with this ITB, all Bids received by the deadline, at the date, time and place specified in the BDS, in the presence of Bidders’ designated representatives and anyone who chooses to attend. All Bidders, or their representatives and any interested party may attend a public opening. Any specific electronic Bid opening procedures required if electronic bidding is permitted in accordance with ITB 22.1, shall be as specified in the BDS.

	
	25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the corresponding Bid shall not be opened, but returned to the Bidder. No Bid withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at Bid opening.
25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Bid being substituted, and the substituted Bid shall not be opened, but returned to the Bidder. No Bid substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out at Bid opening.
25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Bid. No Bid modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the modification and is read out at bid opening.

	
	25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Bidder and whether there is a modification; the total Bid Price, per lot (contract) if applicable, including any discounts and alternative Bids; the presence or absence of a Bid Security, or Bid Securing Declaration, if required; and any other details as the Employer may consider appropriate.
25.6 Only Bids, alternative Bids and discounts that are opened and read out at Bid opening shall be considered further for evaluation. The Letter of Bid and the priced Schedules are to be initialed by representatives of the Employer attending Bid opening in the manner specified in the BDS.
25.7 The Employer shall neither discuss the merits of any Bid nor reject any Bid (except for late Bids, in accordance with ITB 23.1).




	
	25.8 The Employer shall prepare a record of the Bid opening that shall include, as a minimum:
(a) the name of the Bidder and whether there is a withdrawal, substitution, or modification;
(b) the Bid Price, per lot (contract) if applicable, including any discounts;
(c) the presence or absence of a Bid Security or Bid-Securing Declaration, if one was required; and
(d) any alternative Bids.
25.9 The Bidders’ representatives who are present shall be requested to sign the record. The omission of a Bidder’s signature on the record shall not invalidate the contents and effect of the record. A copy of the record shall be distributed to all Bidders.

	
	[bookmark: _bookmark31]E.	Evaluation and Comparison of Bids

	[bookmark: _bookmark32]26. Confidentiality
	26.1 Information relating to the evaluation of Bids and recommendation of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with the Bidding process until information on Intention to Award the Contract is transmitted to all Bidders in accordance with ITB 43.

	
	26.2 Any effort by a Bidder to influence the Employer in the evaluation of the Bids or Contract award decisions may result in the rejection of its Bid.

	
	26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the time of Contract award, if a Bidder wishes to contact the Employer on any matter related to the Bidding process, it shall do so in writing.

	[bookmark: _bookmark33]27. Clarification of Bids
	27.1 To assist in the examination, evaluation, and comparison of the Bids, and qualification of the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid given a reasonable time for a response. Any clarification submitted by a Bidder that is not in response to a request by the Employer shall not be considered. The Employer’s request for clarification and the response shall be in writing. No change, including any voluntary increase or decrease in the prices or substance of the Bid shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids, in accordance with ITB 31.

	
	27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s request for clarification, its Bid may be rejected.

	[bookmark: _bookmark34]28. Deviations, Reservations, and Omissions
	28.1 During the evaluation of Bids, the following definitions apply:
(a) “Deviation” is a departure from the requirements specified in the bidding document;




	
	(b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified in the bidding document; and
(c) “Omission” is the failure to submit part or all of the information or documentation required in the bidding document.

	[bookmark: _bookmark35]29. Determination of Responsiveness
	29.1 The Employer’s determination of a Bid’s responsiveness is to be based on the contents of the Bid itself, as defined in ITB 11.

	
	29.2 A substantially responsive Bid is one that meets the requirements of the bidding document without material deviation, reservation, or omission. A material deviation, reservation, or omission is one that:
(a) if accepted, would:
(i) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or
(ii) limit in any substantial way, inconsistent with the bidding document, the Employer’s rights or the Bidder’s obligations under the proposed Contract; or
(b) if rectified, would unfairly affect the competitive position of other Bidders presenting substantially responsive Bids.

	
	29.3 The Employer shall examine the technical aspects of the Bid submitted in accordance with ITB 16, in particular, to confirm that all requirements of Section VII, Works’ Requirements have been met without any material deviation, reservation or omission.

	
	29.4 If a Bid is not substantially responsive to the requirements of the bidding document, it shall be rejected by the Employer and may not subsequently be made responsive by correction of the material deviation, reservation, or omission.

	[bookmark: _bookmark36]30. Nonmaterial Nonconformities
	30.1 Provided that a Bid is substantially responsive, the Employer may waive any nonconformities in the Bid.

	
	30.2 Provided that a Bid is substantially responsive, the Employer may request that the Bidder submit the necessary information or documentation, within a reasonable period of time, to rectify nonmaterial nonconformities in the Bid related to documentation requirements. Requesting information or documentation on such nonconformities shall not be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the request may result in the rejection of its Bid.

	
	30.3 Provided that a Bid is substantially responsive, the Employer shall rectify quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall be adjusted, for comparison purposes only to reflect the price of a missing or non-conforming item or component, by adding the average price of the item or component quoted by substantially responsive Bidders. If the price of the item or component cannot be derived from the price of other




	
	substantially responsive Bids, the Employer shall use its best estimate.

	[bookmark: _bookmark37]31. Correction of Arithmetical Errors
	31.1 Provided that the Bid is substantially responsive, the Employer shall correct arithmetical errors on the following basis:
(a) only for admeasurement contracts, if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Employer there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;
(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and
(c) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to (a) and (b) above.

	
	31.2 Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the correction in accordance with ITB 31.1, shall result in the rejection of the Bid.

	[bookmark: _bookmark38]32. Conversion to Single Currency
	32.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted into a single currency as specified in the BDS.

	[bookmark: _bookmark39]33. Margin of Preference
	33.1 Unless otherwise specified in the BDS, a margin of preference for domestic Bidders3 shall not apply.

	[bookmark: _bookmark40]34. Subcontractors
	34.1 Unless otherwise stated in the BDS, the Employer does not intend to execute any specific elements of the Works by subcontractors selected in advance by the Employer, Financial Parts
34.2 The subcontractor’s qualifications shall not be used by the Bidder to qualify for the Works unless their specialized parts of the Works were previously designated by the Employer in the BDS as can be met by subcontractors referred to hereafter as ‘Specialized Subcontractors’, in which case, the qualifications of the Specialized Subcontractors proposed by the Bidder may be added to the qualifications.
34.3 Bidders may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in the BDS.




3  An individual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered in the country of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, and if it does not subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign contractors. JVs are considered as domestic Bidders and eligible for domestic preference only if the individual member firms are registered in the country of the Employer or have more than 50 percent ownership by nationals of the country of the Employer, and the JV shall be registered in the country of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic preference.


	
	Subcontractors proposed by the Bidder shall be fully qualified for their parts of the Works.

	[bookmark: _bookmark41]35. Evaluation of Bids
	35.1 The Employer shall use the criteria and methodologies listed in this ITB and Section III, Evaluation and Qualification criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and methodologies the Employer shall determine the Most Advantageous Bid. This is the Bid of the Bidder that meets the Qualification Criteria and whose Bid has been determined to be:
(a) substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

	
	35.2 To evaluate a Bid, the Employer shall consider the following:
(a) the Bid price, excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of Quantities4 for admeasurement contracts, but including Daywork5 items, where priced competitively;
(b) price adjustment for correction of arithmetic errors in accordance with ITB 31.1;
(c) price adjustment due to discounts offered in accordance with ITB 14.4;
(d) converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in accordance with ITB 32;
(e) price adjustment for nonconformities in accordance with ITB 30.3; and
(f) the additional evaluation factors are specified in Section III, Evaluation and Qualification Criteria.

	
	35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall not be taken into account in Bid evaluation.

	
	35.4 If this bidding document allows Bidders to quote separate prices for different lots (contracts), the methodology to determine the lowest evaluated cost of the contract combinations, including any discounts offered in the Letter of Bid, is specified in Section III, Evaluation and Qualification Criteria.

	[bookmark: _bookmark42]36. Comparison of Bids
	The Employer shall compare the evaluated costs of all substantially responsive Bids established in accordance with ITB 35.2 to determine the Bid that has the lowest evaluated cost.

	[bookmark: _bookmark43]37. Abnormally Low Bids
	37.1 An Abnormally Low Bid is one where the Bid price, in combination with other constituent elements of the Bid, appears unreasonably



4  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
5  Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid. For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in the total Bid price.


	
	low to the extent that the Bid price raises material concerns as to the capability of the Bidder to perform the Contract for the offered Bid price.
37.2 In the event of identification of a potentially Abnormally Low Bid, the Employer shall seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the bidding document.
37.3 After evaluation of the price analyses, in the event that the Employer determines that the Bidder has failed to demonstrate its capability to perform the Contract for the offered Bid Price, the Employer shall reject the Bid.

	[bookmark: _bookmark44]38. Unbalanced or Front Loaded Bids
	38.1 If the Bid for an admeasurement contract, which results in the lowest evaluated cost is, in the Employer’s opinion, seriously unbalanced or, front loaded, the Employer may require the Bidder to provide written clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the Bid priceas with the scope of works, proposed methodology, schedule and any other requirements of the bidding document.
38.2 After the evaluation of the information and detailed price analyses presented by the Bidder, the Employer may as appropriate:
(a) accept the Bid; or
(b) require that the amount of the Performance Security be increased at the expense of the Bidder to a level not exceeding 20% of the Contract Price; or
(c) reject the Bid.

	[bookmark: _bookmark45]39. Qualification of the Bidder
	39.1 The Employer shall determine to its satisfaction whether the eligible Bidder that is selected as having submitted the lowest evaluated cost and substantially responsive Bid meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

	
	39.2 The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17. The determination shall not take into consideration the qualifications of other firms such as the Bidder’s subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the bidding document), or any other firm(s) different from the Bidder.
39.3 Prior to Contract award, the Employer will verify that the successful Bidder (including each member of a JV) is not disqualified by the Bank due to noncompliance with contractual SEA/SH prevention and response obligations. The Employer will conduct the same verification for each subcontractor proposed by the successful Bidder. If any proposed subcontractor does not meet the requirement, the Employer will require the Bidder to propose a replacement subcontractor.




	
	39.4 An affirmative determination of qualification shall be a prerequisite for award of the Contract to the Bidder. A negative determination shall result in disqualification of the Bid, in which event the Employer shall proceed to the substantially responsive Bid which offers the next lowest evaluated cost to make a similar determination of that Bidder’s qualifications to perform satisfactorily.

	[bookmark: _bookmark46]40. Most
Advantageous Bid
	40.1 Having compared the evaluated costs of Bids, the Employer shall determine the Most Advantageous Bid. The Most Advantageous Bid is the Bid of the Bidder that meets the Qualification Criteria and whose Bid has been determined to be:
(a) substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

	[bookmark: _bookmark47]41. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids
	41.1 The Employer reserves the right to accept or reject any Bid, and to annul the Bidding process and reject all Bids at any time prior to Contract Award, without thereby incurring any liability to Bidders. In case of annulment, all Bids submitted and specifically, Bid securities, shall be promptly returned to the Bidders.

	[bookmark: _bookmark48]42. Standstill Period
	42.1 The Contract shall not be awarded earlier than the expiry of the Standstill Period. The Standstill Period shall be ten (10) Business Days unless extended in accordance with ITB 46. The Standstill Period commences the day after the date the Employer has transmitted to each Bidder the Notification of Intention to Award the Contract. Where only one Bid is submitted, or if this contract is in response to an emergency situation recognized by the Bank, the Standstill Period shall not apply.

	[bookmark: _bookmark49]43. Notification of Intention to Award
	43.1 The Employer shall send to each Bidder the Notification of Intention to Award the Contract to the successful Bidder. The Notification of Intention to Award shall contain, at a minimum, the following information:
(a) the name and address of the Bidder submitting the successful Bid;
(b) the Contract price of the successful Bid;
(c) the names of all Bidders who submitted Bids, and their Bid prices as readout, and as evaluated;
(d) a statement of the reason(s) the Bid (of the unsuccessful Bidder to whom the notification is addressed) was unsuccessful, unless the price information in c) above already reveals the reason;
(e) the expiry date of the Standstill Period;
(f) instructions on how to request a debriefing and/or submit a complaint during the standstill period.

	
	[bookmark: _bookmark50]F.	Award of Contract

	[bookmark: _bookmark51]44. Award Criteria
	44.1 Subject to ITB 41, the Employer shall award the Contract to the successful Bidder. This is the Bidder whose Bid has been




	
	determined to be the Most Advantageous Bid as specified in ITB 40.

	[bookmark: _bookmark52]45. Notification of Award
	45.1 Prior to the expiration of the Bid validity, and upon expiry of the Standstill Period specified in ITB 42.1 or any extension thereof, and, upon satisfactorily addressing any complaint that has been filed within the Standstill Period, the Employer shall notify the successful Bidder, in writing, that its Bid has been accepted. The notification of award (hereinafter and in the Conditions of Contract and Contract Forms called the “Letter of Acceptance”) shall specify the sum that the Employer will pay the Contractor in consideration of the execution of the contract (hereinafter and in the Conditions of Contract and Contract Forms called “the Contract Price”).
45.2 Within ten (10) Business Days after the date of transmission of the Letter of Acceptance, the Employer shall publish the Contract Award Notice which shall contain, at a minimum, the following information:
(a) name and address of the Employer;
(b) name and reference number of the contract being awarded, and the selection method used;
(c) names of all Bidders that submitted Bids, and their Bid prices as read out at Bid opening, and as evaluated;
(d) names of all Bidders whose Bids were rejected either as nonresponsive or as not meeting qualification criteria, or were not evaluated, with the reasons therefor;
(e) the name of the successful Bidder, the final total contract price, the contract duration and a summary of its scope; and
(f) successful Bidder’s Beneficial Ownership Disclosure Form, if specified in BDS ITB 47.1.

	
	45.3 The Contract Award Notice shall be published on the Employer’s website with free access if available, or in at least one newspaper of national circulation in the Employer’s Country, or in the official gazette. The Employer shall also publish the contract award notice in UNDB online.

	
	45.4 Until a formal contract is prepared and executed, the Letter of Acceptance shall constitute a binding Contract.

	[bookmark: _bookmark53]46. Debriefing by the Employer
	46.1 On receipt of the Employer’s Notification of Intention to Award referred to in ITB 43.1, an unsuccessful Bidder has three (3) Business Days to make a written request to the Employer for a debriefing. The Employer shall provide a debriefing to all unsuccessful Bidders whose request is received within this deadline.

	
	46.2 Where a request for debriefing is received within the deadline, the Employer shall provide a debriefing within five (5) Business Days, unless the Employer decides, for justifiable reasons, to provide the debriefing outside this timeframe. In that case, the standstill period shall automatically be extended until five (5) Business Days after such debriefing is provided. If more than one debriefing is so delayed, the standstill period shall not end earlier than five (5)




	
	Business Days after the last debriefing takes place. The Employer shall promptly inform, by the quickest means available, all Bidders of the extended standstill period

	
	46.3 Where a request for debriefing is received by the Employer later than the three (3)-Business Day deadline, the Employer should provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of Public Notice of Award of contract. Requests for debriefing received outside the three (3)-day deadline shall not lead to extension of the standstill period.

	
	46.4 Debriefings of unsuccessful Bidders may be done in writing or verbally. The Bidder shall bear their own costs of attending such a debriefing meeting.

	[bookmark: _bookmark54]47. Signing of Contract
	47.1 The Employer shall send to the successful Bidder the Letter of Acceptance including the Contract Agreement, and, if specified in the BDS, a request to submit the Beneficial Ownership Disclosure Form providing additional information on its beneficial ownership. The Beneficial Ownership Disclosure Form, if so requested, shall be submitted within eight (8) Business Days of receiving this request.

	
	47.2 The successful Bidder shall sign, date and return to the Employer, the Contract Agreement within twenty-eight (28) days of its receipt.

	[bookmark: _bookmark55]48. Performance Security
	48.1 Within twenty-eight (28) days of the receipt of the Letter of Acceptance from the Employer, the successful Bidder shall furnish the Performance Security and, if required in the BDS, the Environmental and Social (ES) Performance Security in accordance with the General Conditions of Contract, subject to ITB 38.2 (b), using for that purpose the Performance Security and ES Performance Security Forms included in Section X, Contract Forms, or another form acceptable to the Employer. If the Performance Security furnished by the successful Bidder is in the form of a bond, it shall be issued by a bonding or insurance company that has been determined by the successful Bidder to be acceptable to the Employer. A foreign institution providing a bond shall have a correspondent financial institution located in the Employer’s Country, unless the Employer has agreed in writing that a correspondent financial institution is not required.

	
	48.2 Failure of the successful Bidder to submit the above-mentioned Performance Security and, if required in the BDS, the Environmental and Social requirements (ES) Performance Security, or to sign the Contract Agreement shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security. In that event the Employer may award the Contract to the Bidder offering the next Most Advantageous Bid.



[bookmark: _bookmark58]
	[bookmark: _bookmark56]49. Adjudicator
	49.1 The Employer proposes the person named in the BDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in the BDS, plus reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state in his Bid. If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the Particular Conditions of Contract (PCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

	[bookmark: _bookmark57]50. Procurement Related Complaint
	50.1 The procedures for making a Procurement-related Complaint are as specified in the BDS.



Section II - Bid Data Sheet (BDS)
The following specific data for the Works to be procured shall complement, supplement, or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall prevail over those in ITB.

[Where an e-procurement system is used, modify the relevant parts of the BDS accordingly to reflect the e-procurement process]

[Instructions for completing the Bid Data Sheet are provided, as needed, in the notes in italics mentioned for the relevant ITB.]

	ITB
Reference
	A. General

	ITB 1.1
	The Employer is: Ministry of Finance, Southwest state of Somalia

The reference number of the Request for Bids (RFB) is: SO-MOF- 544669-CW-RFB
The number and identification of lots (contracts) comprising this RFB is: One (1) Lot - Construction of the Civil Service Commission Headquarters Southwest (Baidoa)

	ITB 1.2(a)
	Electronic –Procurement System – Note applicable

	ITB 2.1
	The Borrower is: Federal Government of Somalia

Financing Agreement amount: 75 million
The name of the Project is: Somali Enhancing Public Resource Management Project (SERP)

	ITB 4.1
	Maximum number of members in the Joint Venture (JV) shall be: No limit

	ITB 4.5
	A list of debarred firms and individuals is available on the Bank’s external website: http://www.worldbank.org/debarr.

	B. Contents of Bidding Document

	ITB 7.1
	For Clarification of Bid purposes only, the Employer’s address is:

To: Ali Abdi Aden

Director General, Southwest Civil Service Commission, Somalia Enhancing Public Resource Management Project (SERP) Baidoa, Southwest, Somalia
E-mail: procurement@mofswsss.so and serprecruitment@mof.gov.so 

	ITB 7.1
	Requests for clarification should be received by the Employer no later than: 10 days before bid submission deadline




	ITB 7.1
	Web page: Southwest mof.so

	ITB 7.4
	A Pre-Bid meeting shall not take place.
A site visit conducted by the Employer SHALL NOT BE organized. However, bidders are encouraged to make own arrangement to view the site

	C. Preparation of Bids

	ITB 10.1
	The language of the Bid is: English
All correspondence exchange shall be in English language.

	ITB 11.1 (b)
	The following schedules shall be submitted with the Bid:
· Duly completed and signed Bill of Quantities in accordance with ITB 12 and ITB 14, in PDF and Excel Sheet.
· Mobilization and construction schedule

	ITB 11.1 (i)
	The Bidder shall submit the following additional documents in its Bid:
· Valid Business Registration Certificate issued by the relevant authority of the country of registration

· Tax registration certificate issued by the relevant national authority Applicable to locally registered bidders only. Somalia registered Bidders shall provide Tax Registration Certificate from the Ministry of Finance, Federal Government of Somalia.

· Code of Conduct for Contractor’s Personnel (ES)
The Bidder shall submit its Code of Conduct that will apply to Contractor’s Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of Contract), to ensure compliance with the Contractor’s Environmental and Social (ES) obligations under the Contract. The Bidder shall use for this purpose the Code of Conduct form provided in Section IV. No substantial modifications shall be made to this form, except that the Bidder may introduce additional requirements, including as necessary to take into account specific Contract issues/risks.

Management Strategies and Implementation Plans (MSIP) to manage the (E&S) risks.
The Contractor to be engaged for civil works under the SERP will be responsible for the following in accordance with the Particular Conditions of Contract Sub-Clause 16.2, that includes the agreed mitigation measures, some of which have been listed below
· Employ or appoint qualified environmental, social, occupational health and safety expert(s) to manage ESHS issues.
· Prepare and implement Contractor’s Environmental and Social Management Plan (C-ESMP), Contractor’s Labor Management Procedure (LMP) that comply with the project SEP, LMP, ESMP (OHS-related provisions). These plan will be submitted to the PCU




	
	for review and approval before the contractor is allowed to mobilize to the field.
· Ensure that all contractor and subcontractor workers understand and sign the Code of Conduct prior to the commencement of works, take all other measures to address risks of sexual exploitation and abuse (SEA)/sexual harassment (SH) as specified in the contractor’s ESMP and supervise compliance with such measures.
· Supervise their subcontractors to ensure adherence to the C-ESMP.
· Maintain records of recruitment and employment of contracted workers (including subcontractors) with age verification to avoid child labor.
· Provide induction and regular training to contracted workers on environmental, social and occupational health and safety issues, including training to workers exposed to specific risks associated with their work.
· Require the primary supplier to identify and address risks of child labor, forced labor and serious safety issues for primary supply workers.
· Develop and implement the grievance mechanism for contracted workers, including ensuring that grievances received from their contracted workers are resolved promptly, and reporting the status of grievances and resolutions.
· Maintain records of incidents and accidents on the project site and participate in related incident/accident investigations.
· Warn the workers of any imminent or deteriorating risk situation that could result in an accident and instruct when it is safe to proceed.
· Report to PCU on labor and occupational health and safety performance during subprojects operation.
· Employ or appoint qualified environmental, social, occupational health and safety expert(s) to manage ESHS issues;
· Prepare and implement Contractor’s ESMP (including OHS provisions) which will apply to the contracted workers who work on the Projects. These procedures and plans will be submitted to the PCU for review and approval before the contractor is allowed to mobilize to the field;
· Ensure that recruitment of casual workers is done as per the LMP and the C-ESMP.
· Supervise their subcontractors to ensure adherence to C-ESMP.
· Maintain records of recruitment and employment of contracted workers (including subcontractors) with age verification to avoid child labor;
· Provide induction and regular training to contracted workers on environmental, social and occupational health and safety issues, including training to workers exposed to specific risks associated with their work and keep records of these trainings;
· Require the primary supplier to identify and address risks of child labor, forced labor and serious safety issues for primary supply workers;
· Develop and implement the grievance mechanism for contracted workers, including ensuring that grievances received from their contracted workers are resolved promptly, and reporting the status of




	
	grievances and resolutions. The Grievance Redress Mechanisms should include channels for safe, confidential reporting of any SEA/SH and GBV cases;
· Ensure that all contractor and subcontractor workers understand and sign the Code of Conduct prior to the commencement of works, take all other measures to address risks of sexual exploitation and abuse SEA/sexual harassment (SH) as specified in the contractor’s LMP/ESMP and supervise compliance with such measures;
· Ensure provision of water, sanitation, and hygiene facilities including separate toilets and changing rooms for female workers;
· Ensure first aid facilities and appropriate personal protective equipment (PPE for workers at the sites given the specific worker OHS risks;
· Immediately Report to PCU on labor, OHS accident, or significant environmental event (e.g., spill, release, emergency), any chance finds during subproject implementation;
· Report to PCU on labor and occupational health and safety performance;
· Participate in the induction training on ESMP provisions and requirements delivered by the PCU. Ensure that all workers, including site supervisors and management participate in training sessions delivered by PCU;
· Based on the results of CESMP monitoring, cooperate with the PCU and Supervision Consultant to implement environmental and social corrective actions and plans, as necessary;
· Respond promptly and efficiently to requests and instructions from PCU for environmental corrective actions and implement additional environmental and social mitigation measures, as necessary;
· Coordinate with PCU to deal with any complaints during project implementation;
· Collaborate with the local government to follow project agreements on material sourcing, schedules for utility disruption, work schedules and waste utilization plan; and
· The C-ESMPs will include specific mitigation measures based on the ESMP, the final design, the proposed work method statements, the nature of the project site, etc. They will also be informed by the work risk assessment and impacts identified by the ESMP.

	ITB 13.1
	Alternative Bids shall not be considered.

	ITB 13.2
	Alternative times for completion shall not be permitted.

	ITB 13.4
	Alternative technical solutions shall be permitted for the following parts of the Works: Not applicable

	ITB 14.5
	The prices quoted by the Bidder shall not be subject to adjustment during the performance of the Contract.

	ITB 15.1
	The price shall be quoted by the Bidder in: US Dollars only

	ITB 18.1
	The Bid shall be valid until: 120 days after bid submission deadline




	
	

	ITB 18.3 (a)
	The Bid price shall be adjusted by the following factor(s): Not applicable

	ITB 19.1
	A Bid-Securing Declaration shall be required.

	ITB 19.3 (d)
	Other types of acceptable securities: None

	ITB 19.9
	If the Bidder performs any of the actions prescribed in ITB 19.9 (a) or (b) of this provision, the Borrower will declare the Bidder ineligible to be awarded contracts by the Employer for a period of 5 years starting from the date the Bidder performs any of the actions.

	ITB 20.1
	In addition to the original of the Bid, the number of copies is: three (3) copies

	ITB 20.3
	The written confirmation of authorization to sign on behalf of the Bidder shall consist of:
Power of Attorney: for the signatory to sign the Bid in case the Bid is not signed by the Chief Executive/Managing Director or the owner of the company.
	.

	D. Submission and Opening of Bids

	ITB 22.1
	For Bid submission purposes only, the Employer’s address is:

To: Ali Abdi Aden Director General
Southwest Civil Service Commission,
Somalia Enhancing Public Resource Management Project (SERP)
Baidoa, Southwest, Somalia
E-mail: procurement@mofswss.so and serprecruitment@mof.gov.so
The deadline for Bid submission is:
Date: 7th June, 2026

Time: 10:00 Am Mogadishu time
Bidders shall not have the option of submitting their Bids electronically. The electronic bidding submission procedures shall be: Not applicable

	ITB 25.1
	The Bid opening shall take place at:

Address: Ministry of Finance Hall, in the Presidential Palace, City: Baidoa, Southwest state of Somalia
Country: Somalia
Date: 7th June, 2026
Time: 10:15 am. Mogadishu time




	ITB 25.1
	Not applicable.

	ITB 25.6
	The Letter of Bid and Schedules shall be initialed by Authorized Representatives of the Employer conducting Bid opening.
Each Bid shall be initialed by all representatives and shall be numbered,

	E. Evaluation and Comparison of Bids

	ITB 32.1
	The currency that shall be used for Bid evaluation and comparison purposes to convert at the selling exchange rate all Bid prices expressed in various currencies into a single currency is: USD
The source of exchange rate shall be: Not applicable. All bids MUST be quoted in USD
The date for the exchange rate shall be: Not applicable. All bids MUST be quoted in USD

	ITB 33.1
	Not applicable.

	ITB 34.1
	Not applicable

	ITB 34.2
	Not applicable

	ITB 34.3
	Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 25% of the total contract amount.
Bidders planning to subcontract more than 10% of total volume of work shall specify, in the Letter of Bid, the activity (ies) or parts of the Works to be subcontracted along with complete details of the subcontractors and their qualification and experience.

	F. Award of Contract

	ITB 47.1
	The successful Bidder shall submit the Beneficial Ownership Disclosure Form.

	ITB 48.1 and
48.2
	Not applicable

	ITB 49
	The Adjudicator proposed by the Employer is:

Mr. Abdiwahid Osman Haji
Founding Partner, Mogadishu Law Office Address: Behani Street, Shibis District Tel: +252-61-675-0765
Mobile: +252-61-7638253
Website: https://www.mogadishulawoffice.com/contact/
The hourly fee for this proposed Adjudicator shall be as per: An hourly fee of USD 100 for the adjudicator and other applicable administrative costs, shared equally by the parties.
The biographical data of the proposed Adjudicator is as follows:




	
	· A chartered adjudicator with valid Practice License with at a Bachelor of Arts in Law (LL.B.), Somali National University,1980
· Master of Laws (LL.M), University of Ottawa, 1999
Has more than 20 plus years of professional work Experience with valid Practice License and up to date with Continuous Professional Development (CPD)

	ITP 50.1
	The procedures for making a Procurement-related Complaint are detailed in the “Procurement Regulations for IPF Borrowers (Annex III).” If a Bidder wishes to make a Procurement-related Complaint, the Bidder shall submit its complaint following these procedures, In Writing (by the quickest means available, such as by email or fax), to:
For the attention: Ali Abdi Aden
Title/position: Director General
Purchaser: Ministry of Finance, Southwest State of Somalia Email address: procurement@mofswss,so and Serprecruitment@mof.gov.so
In summary, a Procurement-related Complaint may challenge any of the following:
1. the terms of the Bidding Documents; and
2. the Employer’s decision to award the contract.

	
	



[bookmark: _bookmark59]Section III - Evaluation and Qualification Criteria

NOTE: Bidders who fail to comply with the Bidding requirements stated in ITB 11 & 12 of the Instruction to Bidders and Bid Data Sheet will not proceed to the Technical Evaluation of bids.


Technical Evaluation of bids:
See table below

Table of Criteria
1. Margin of Preference	41
2. Evaluation	41
3. Qualification	Error! Bookmark not defined.
4. Key Personnel	47
5. Equipment	48

1) [bookmark: _bookmark60][bookmark: _bookmark61]Margin of Preference – Not applicable

2) Evaluation
In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply:
a) Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical capacity to mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in Section VII, Works’ Requirements.
b) Multiple Contracts – Not applicable

c) Alternative Completion Times – Not applicable

d) Sustainable procurement - Not applicable

e) Alternative Technical Solutions for specified parts of Works – Not applicable

3) Qualification


	Eligibility and Qualification Criteria
	Compliance Requirements
	Documentation

	No.
	Subject
	Requirement
	Single Entity
	Joint Venture (existing or intended)
	Submission Requirements

	
	
	
	
	All members Combined
	Each Member
	At least one
Member
	

	1. Eligibility

	1.1
	Nationality
	Nationality in accordance with ITB 4.4
	Must meet
requirement
	Must meet
requirement
	Must meet
requirement
	N/A
	Forms ELI – 1.1 and
1.2, with attachments

	1.2
	Conflict of Interest
	No conflicts of interest in accordance with
ITB 4.2
	Must meet
requirement
	Must meet
requirement
	Must meet
requirement
	N/A
	Letter of Bid

	1.3
	Bank Eligibility
	Not having been declared ineligible by the
Bank, as described in ITB 4.5.
	Must meet
requirement
	Must meet
requirement
	Must meet
requirement
	N/A
	Letter of Bid

	1.4
	State-owned enterprise or institution of the Borrower
country
	Meets conditions of ITB 4.6
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Forms ELI – 1.1 and 1.2, with attachments

	1.5
	United Nations resolution or Borrower’s country law
	Not having been excluded as a result of prohibition in the Borrower’s country laws or official regulations against commercial relations with the Bidder’s country, or by an act of compliance with UN Security Council resolution, both in accordance with ITB 4.8
and Section V.
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Forms ELI – 1.1 and 1.2, with attachments

	2. Historical Contract Non-Performance

	2.1
	History of Non- Performing
	Non-performance of a contract6 did not occur
as a result of contractor default since 1st
	Must meet
requirement1
	Must meet
requirements
	Must meet
requirements
	N/A
	Form CON-2



6 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted.


	
	Contracts
	January 2023.
	& 2
	
	requirement7
	
	

	2.2
	Suspension Based on Execution of Bid /Proposal Securing Declaration by the Employer or withdrawal of the Bid within Bid
validity period
	Not under suspension based on execution of a Bid/Proposal Securing Declaration pursuant to ITB 4.7 or withdrawal of the Bid pursuant ITB 19.9
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Letter of Bid

	2.3
	Pending Litigation
	Bidder’s financial position and prospective long term profitability sound according to criteria established in 3.1 below and
assuming that all pending litigation will be resolved against the Bidder
	Must meet requirement
	N/A
	Must meet requirement
	N/A
	Form CON – 2

	2.4
	Litigation History
	No consistent history of court/arbitral award decisions against the Bidder8 since 1st
January 2023.
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Form CON – 2

	2.5
	Declaration: Environmental, Social, Health, and Safety (ESHS) past performance
	Declare any civil / building work contracts that have been suspended or terminated and/or performance security called by an employer for reasons related to the non- compliance of any environmental, or social (including sexual exploitation and abuse (SEA) and gender-based violence (GBV)), or health or safety requirements or safeguard in the past five years9.
	Must make the declaration. Where there are Specialized Sub- contractor/s, the Specialized Sub-
contractor/s
	




N/A
	Each must make the declaration. Where there are Specialized Sub- contractor/s, the Specialized Sub-
contractor/s
	




N/A
	



Form CON-3 ESHS
Performance Declaration



7 This requirement also applies to contracts executed by the Bidder as JV member.
8 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder.
9 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.


	
	
	
	must also make the declaration.
	
	must also make the declaration.
	
	

	3. Financial Situation and Performance

	3.1
	Financial Capabilities
	(i) The Bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, Official Bank Statement, and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements estimated as: USD 200,000.00 for the subject contract(s) net of the Bidder’s other
commitments.
	Must meet requirement
	Must meet Requirement
	N/A
	N/A
	Form FIN – 3.1, with attachments

	
	
	(ii) The Bidders shall also demonstrate, to the satisfaction of the Employer, that it has adequate sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.
	Must meet requirement
	Must meet requirement
	N/A
	N/A
	

	
	
	(iii) The audited balance sheets or, if not required by the laws of the Bidder’s country, or other financial statements acceptable to the Employer, for the last Two (2) years starting from 1 January 2024 shall be submitted and must demonstrate the current soundness of the Bidder’s financial position and indicate
its prospective long-term profitability.
	Must meet requirement
	N/A
	Must meet requirement
	N/A
	

	3.2
	Average Annual Construction Turnover
	Minimum average annual construction turnover of USD 500,000.00 calculated as total certified payments received for contracts in progress and/or completed within the last Five (5) years starting from 1 January
2021, divided by Five (5)
	Must meet requirement
	Must meet requirement
	Must meet 50%, of the requirement
	Must meet 90%, of the requirement
	Form FIN – 3.2

	4. Experience

	4.1
(a)
	General Construction
	Experience under construction contracts in
the role of prime contractor, JV member,
	Must meet
requirement
	Must meet
requirement
	Must meet
requirement
	N/A
	Form EXP – 4.1




	
	Experience
	subcontractor, or management contractor for at least the last Five (5) years, starting 1
January 2021.
	
	
	
	
	

	4.2
(a)
	Specific Construction & Contract Management Experience
	(i) A minimum number of TWO similar contracts, with a value of at least USD 400,000, specified below that have been satisfactorily and substantially10 completed as a prime contractor, joint venture member11, management contractor or sub-contractor6 between 1st January 2021 and bid submission deadline:
The similarity of the contracts shall be based on the following: construction of a building one of more than 420 m2 floor coverage, including associated mechanical and electrical services works, and external works
(ii) In case of Joint Venture (JV), experience and technical capability of each JV member must by itself have completed at least 1 (one) successful contract during the past five (5) years involving the exercise of the skills for which it has been included in the Joint Venture,
preferably similar experience in construction of a comparable scale
	Must meet requirement
	Must meet requirement12
	Must meet requirement
	N/A
	Form EXP 4.2(a)

	4.2
(b)
	
	For the above and any other contracts [substantially completed and under implementation] as prime contractor, joint venture member, or sub-contractor between
1st January 2021 and Application
	Must meet requirements
	Must meet requirements
	Must meet requirement
	N/A
	Form EXP – 4.2 (b)



10 Substantial completion shall be based on 80% or more works completed under the contract.
11 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement.
12 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.


	
	
	submission deadline, a minimum construction experience in the following key activities successfully completed13: Construction building works of more than 420 m2 floor coverage, including associated mechanical and electrical services works, and related external works in connection to buildings
	
	
	
	
	































13 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during the same time period.

4) [bookmark: _bookmark62]Key Personnel
The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) Key Personnel, as described in the Specification.

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the Bidder considers appropriate to perform the Contract, together with their academic qualifications and work experience. The Bidder shall complete the relevant Forms in Section IV, Bidding Forms.
	Item
No.
	Position /
specialization
	Relevant academic qualifications
	Minimum years of relevant
work experience

	

1
	

Project Manager
	Should possess at least a Bachelor’s Degree in Civil Engineering, Architecture, Building Economics, or Construction management form a reputable University. Being a
Registered member with the relevant professional institution is desirable.
	Minimum of 10 years’ experience including experience as a Project Engineer / manager in Building construction project
and able to write and speak in English language

	

2
	

Project Engineer
	Should possess at least a Bachelor’s Degree in Civil Engineering, Building Engineering or similar discipline from a reputable University. Being a Registered Engineer with the relevant
professional institution is desirable.
	Minimum of 5 years’ experience including experience as a Project Engineer / manager in Building construction project and able to write and speak
in English language

	

3
	
Electrical Technician
	Should possess at least an associate degree in a field related to electrical technology from a reputable University / college
	Minimum of 5 years’ experience including experience of an equivalent nature and able to write and speak in English language

	

4
	
Mechanical Technician
	Should possess at least an associate degree in a field related to mechanical technology from a reputable University / college
	Minimum of 5 years’ experience including experience of an equivalent nature and able to write and speak in English language

	

5
	Environmental
, Social, Health and Safety Officer
	Should possess at least Diploma or an industry certification in Environmental, Social or related area from a reputable institution
	Minimum of 5 years’ experience as Environmental, Social or a Health and Safety Officer



	

6
	
Construction Supervisor(s)
	
Should possess at least a Diploma in Construction or Civil Engineering or its equivalent
	Minimum of 5 years of construction experience including specific experience in building construction


5) [bookmark: _bookmark63]Equipment
The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:
Required requirements for the Construction:

	No.
	Equipment Type and Characteristics
	Minimum Number
Required

	1
	Concrete Mixer (0.5m3)
	2

	2
	Concrete hoist
	1

	3
	Poker vibrators
	2

	4
	Tipper Truck
	3

	5
	Backhoe Excavator, wheel mounted
	1

	6
	Plate Compactor
	2

	7
	Portable diesel generator -5kVA
	1



All equipment shall be in good working condition.

The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section IV.
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[bookmark: _bookmark65]Letter of Bid
INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.


Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
RFB No.: [insert number of RFB process]
Alternative No.: [insert identification No. if this is a Bid for an alternative] To: [insert complete name of Employer]
(a) No reservations: We have examined and have no reservations to the bidding document, including Addenda issued in accordance with ITB 8;
(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITB 4;
(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the Employer based on execution of a Bid-Securing Declaration or Proposal-Securing Declaration in the Employer’s Country in accordance with ITB 4.7;
(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the appropriate option from (i) to (v) below and delete the others].
We [where JV, insert: “including any of our JV members”], and any of our subcontractors:
i. [have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.]
ii. [are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.]
iii. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An arbitral award on the disqualification case has been made in our favor.]
iv. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two years. We have subsequently provided and demonstrated that we have adequate capacity and commitment to comply with SEA and SH prevention and response obligations.]
v. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two years. We have attached documents demonstrating that we have adequate capacity and commitment to comply with SEA and SH prevention and response obligations.]
(e) Conformity: We offer to execute in conformity with the bidding document the following Works:
[insert a brief description of the Works]	
(f) Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below is: [Insert one of the options below as appropriate]
[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words and figures, indicating the various amounts and the respective currencies];
Or
[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the respective currencies]; and (b)


Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various amounts and the respective currencies];
(g) Discounts: The discounts offered and the methodology for their application are:
(i) The discounts offered are: [Specify in detail each discount offered.]
(ii) The exact method of calculations to determine the net price after application of discounts is shown below: [Specify in detail the method that shall be used to apply the discounts];
(h) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or before this date;
(i) Performance Security: If our Bid is accepted, we commit to obtain a performance security [and an Environmental and Social (ES) Performance Security, Delete if not applicable] in accordance with the bidding document;
(j) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in accordance with ITB 13;
(k) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the World Bank Group or a debarment imposed by the World Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment Decisions between the World Bank and other development banks. Further, we are not ineligible under the Employer’s Country laws or official regulations or pursuant to a decision of the United Nations Security Council;
(l) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the requirements of ITB 4.6];
(m) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert complete name of each Recipient, its full address, the reason for which each commission or gratuity was paid and the amount and currency of each such commission or gratuity]

	Name of Recipient
	Address
	Reason
	Amount

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


(If none has been paid or is to be paid, indicate “none.”)
(n) Binding Contract: We understand that this Bid, together with your written acceptance thereof included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed;
(o) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive;
(p) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf engages in any type of Fraud and Corruption; and
(q) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as the Adjudicator.

[or]


We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose daily fees and biographical data are attached.

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid




Commitment to Environmental and Social Requirements (World Bank ESF)
The Bidder hereby confirms unconditional acceptance all Environmental, Social, Health and Safety (ESHS) requirements applicable to the Contract under the World Bank Environmental and Social Framework (ESF) and the Somalia Enhancing Resilience Program (SERP).

The Bidder commits to fully comply with and implement all relevant environmental and social instruments, including but not limited to the Environmental and Social Management Plan (ESMP), Stakeholder Engagement Plan (SEP), and Labor Management Procedures (LMP).

In particular, the Bidder undertakes, upon contract award, to:

· The selected bidder will prepare, submit for approval, and implement a Contractor’s Environmental and Social Management Plan (C-ESMP) and associated instruments prior to mobilization;
· The selected bidder will employ or designate qualified ESHS personnel to manage environmental, social, and occupational health and safety aspects of the works;
· Ensure compliance with labor management requirements, including proper recruitment procedures, prohibition of child and forced labor, and maintenance of employment records;
· Implement occupational health and safety measures, including provision of personal protective equipment (PPE), training, first aid, and safe working conditions;
· Establish and maintain a grievance redress mechanism for workers, including confidential channels for SEA/SH and GBV-related complaints;
· Ensure all workers and subcontractors sign and adhere to a Code of Conduct addressing acceptable behavior, including prevention of SEA/SH;
· Supervise subcontractors and primary suppliers to ensure full compliance with ESHS obligations;
· Maintain records of incidents, accidents, training, and ESHS performance, and report promptly to the Project Coordination Unit (PCU), including any serious incidents or environmental events;
· Cooperate with the PCU and supervision consultants in monitoring, reporting, and implementation of corrective actions; and
· Comply with all other environmental and social obligations as detailed in the Contract and project safeguard instruments.


The Bidder acknowledges that failure to comply with these Environmental and Social Requirements may result in enforcement actions in accordance with the Contract conditions.

Bidder’s Declaration and Signature
I, the undersigned, being a duly authorized representative of the Bidder, hereby certify that the Bidder fully understands and accepts the above Environmental and Social Requirements and commits to their full implementation for the duration of the Contract.

Name of Bidder:

Name of Authorized Representative:		 Title/Position:		 Signature:
Company Stamp/Seal:		 Date:


[bookmark: _bookmark66]Schedules
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[bookmark: _bookmark69][bookmark: _bookmark70]Form of Bid Security - Bank Guarantee (Not used) Form of Bid Security – Bid Bond (Not used)


Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
RFB No.: [insert number of Bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]


To: [insert complete name of Employer]
We, the undersigned, declare that:
We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.
We accept that we will automatically be suspended from being eligible for bidding or submitting proposals in any contract with the Employer for the period of time specified in Section II – Bid Data Sheet if we are in breach of our obligation(s) under the bid conditions, because we:
(a) have withdrawn our Bid prior to the expiry date of the Bid validity specified in the Letter of Bid or any extended date provided by us; or
(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date of the Bid validity in the Letter of Bid or any extended date provided by us, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security and, if required, the Environmental and Social (ES) Performance Security, in accordance with the ITB.
We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after the expiry date of the Bid validity.
Name of the Bidder*	[insert complete name the Bidder] Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete name of person duly authorized to sign the Bid]
Title of the person signing the Bid [insert complete title of the person signing the Bid]
Signature of the person named above	[insert signature of person whose name and capacity are shown above]
Date signed _[insert date of signing] day of [insert month], [insert year]
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid [Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint Venture that submits the Bid.]


[bookmark: _bookmark72]Technical Proposal
[bookmark: _bookmark73]Technical Proposal Forms

· Key Personnel Schedule
· Site Organization

· Method Statement

· Mobilization Schedule

· Construction Schedule
· ES Management Strategies and Implementation Plans

· Code of Conduct (ES)
· Others


FORM PER -1

Key Personnel Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.
Key Personnel

	1.
	Title of position: Project Engineer / manager

	
	Name of candidate:

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be
engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this
position]

	
	Expected time schedule for this position:
	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	2.
	Title of position: Lead Supervisor

	
	Name of candidate:

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be
engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this
position]

	
	Expected time schedule for this position:
	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	3.
	Title of position: Electrical Technician

	
	Name of candidate:

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be
engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this
position]

	
	Expected time
schedule for this position:
	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	4.
	Title of position: Mechanical Technician

	
	Name of candidate:

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be
engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this
position]





	
	Expected time schedule for this position:
	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	5.
	Title of position: Health and Safety Officer

	
	Name of candidate

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be
engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this
position]

	
	Expected time schedule for this position:
	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	6
	Title of position: Construction Supervisor

	
	Title of position:
Health and Safety Officer
	Title of position: Health and Safety Officer

	
	Title of position:
Health and Safety Officer
	Title of position: Health and Safety Officer

	
	Title of position:
Health and Safety
Officer
	Title of position: Health and Safety Officer




Form PER-2: Resume and Declaration
Key Personnel
Name of Bidder


	Position [#1]: [title of position from Form PER-1]

	Personnel information
	Name:
	Date of birth:

	
	Address:
	E-mail:

	
	
	

	
	Professional qualifications:

	
	Academic qualifications:

	
	Language proficiency:[language and levels of speaking, reading and writing skills]

	details
	

	
	Address of employer:

	
	Telephone:
	Contact (manager / personnel officer):

	
	Fax:
	

	
	Job title:
	Years with present employer:


Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to the project.
	Project
	Role
	Duration of involvement
	Relevant experience

	[main project
details]
	[role and responsibilities on the project]
	[time in role]
	[describe the experience relevant to this position]

	
	
	
	

	
	
	
	



Declaration
I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position as provided in the Bid:
	Commitment
	Details

	Commitment to duration of contract:
	[insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

	Time commitment:
	[insert the number of days/week/months/ that this Key Personnel
will be engaged]


I understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;


(b) my disqualification from participating in the Bid;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name]
Signature: 	 Date: (day month year): 	

Countersignature of authorized representative of the Bidder:
Signature: 		 Date: (day month year): 	



[bookmark: _bookmark74]Site Organization
[insert Site Organization information]


[bookmark: _bookmark75]Method Statement
[insert Method Statement]


[bookmark: _bookmark76]Mobilization Schedule
[insert Mobilization Schedule]


[bookmark: _bookmark77]Construction Schedule
[insert Construction Schedule]


[bookmark: _bookmark78]ES Management Strategies and Implementation Plans

(ES-MSIP)


Please refer to Commitment to Environmental and Social Requirements (World Bank ESF) statement in the above


[bookmark: _bookmark79]Code of Conduct for Contractor’s Personnel (ES) Form

Note to the Employer:
The following minimum requirements shall not be modified. The Employer may add additional requirements to address identified issues, informed by relevant environmental and social assessment.
The types of issues identified could include risks associated with: labor influx, spread of communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH) etc.
Delete this Box prior to issuance of the bidding documents.
Note to the Bidder:
The minimum content of the Code of Conduct form as set out by the Employer shall not be substantially modified. However, the Bidder may add requirements as appropriate, including to take into account Contract-specific issues/risks.
The Bidder shall initial and submit the Code of Conduct form as part of its bid.


CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL
We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] for [enter description of the Works]. These Works will be carried out at [enter the Site and other locations where the Works will be carried out]. Our contract requires us to implement measures to address environmental and social risks related to the Works, including the risks of sexual exploitation, sexual abuse and sexual harassment.
This Code of Conduct is part of our measures to deal with environmental and social risks related to the Works. It applies to all our staff, laborers and other employees at the Works Site or other places where the Works are being carried out. It also applies to the personnel of each subcontractor and any other personnel assisting us in the execution of the Works. All such persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct.
This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.
Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated and where all persons should feel comfortable raising issues or concerns without fear of retaliation.
REQUIRED CONDUCT
Contractor’s Personnel shall:
1. carry out his/her duties competently and diligently;
2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, including requirements to protect the health, safety and well-being of other Contractor’s Personnel and any other person;
3. maintain a safe working environment including by:
a. ensuring that workplaces, machinery, equipment and processes under each person’s control are safe and without risk to health;
b. wearing required personal protective equipment;
c. using appropriate measures relating to chemical, physical and biological substances and agents; and
d. following applicable emergency operating procedures.


4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a work situation which he/she reasonably believes presents an imminent and serious danger to his/her life or health;
5. treat other people with respect, and not discriminate against specific groups such as women, people with disabilities, migrant workers or children;
6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual favors, and other verbal or physical conduct of a sexual nature with other Contractor’s or Employer’s Personnel;
7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of vulnerability, differential power or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially or politically from the sexual exploitation of another;
8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual nature, whether by force or under unequal or coercive conditions;
9. not engage in any form of sexual activity with individuals under the age of 18, except in case of pre-existing marriage;
10. complete relevant training courses that will be provided related to the environmental and social aspects of the Contract, including on health and safety matters, and Sexual Exploitation and Abuse (SEA), and Sexual Harassment (SH);
11. report violations of this Code of Conduct; and
12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS
If any person observes behavior that he/she believes may represent a violation of this Code of Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be done in either of the following ways:
1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling gender-based violence, or if such person is not required under the Contract, another individual designated by the Contractor to handle these matters] in writing at this address [ ] or by telephone at [ ] or in person at [ ]; or
2. Call [ ] to reach the Contractor’s hotline (if any) and leave a message.
The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law. Anonymous complaints or allegations may also be submitted and will be given all due and appropriate consideration. We take seriously all reports of possible misconduct and will investigate and take appropriate action. We will provide warm referrals to service providers that may help support the person who experienced the alleged incident, as appropriate.
There will be no retaliation against any person who raises a concern in good faith about any behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this Code of Conduct.


CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT
Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences, up to and including termination and possible referral to legal authorities.
FOR CONTRACTOR’S PERSONNEL:
I have received a copy of this Code of Conduct written in a language that I comprehend. I understand that if I have any questions about this Code of Conduct, I can contact [enter name of Contractor’s contact person with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]
Signature: 	 Date: (day month year): 	

Countersignature of authorized representative of the Contractor:
Signature: 	 Date: (day month year): 		

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors constituting Sexual Harassment (SH)


ATTACHMENT 1 TO THE CODE OF CONDUCT FORM
BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)
The following non-exhaustive list is intended to illustrate types of prohibited behaviors:
(1) Examples of sexual exploitation and abuse include, but are not limited to:
· A Contractor’s Personnel tells a member of the community that he/she can get them jobs related to the work site (e.g. cooking and cleaning) in exchange for sex.
· A Contractor’s Personnel that is connecting electricity input to households says that he can connect women headed households to the grid in exchange for sex.
· A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
· A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.
· A Contractor’s Personnel tells a person applying for employment under the Contract that he/she will only hire him/her if he/she has sex with him/her.
(2) Examples of sexual harassment in a work context
· Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either positive or negative) and sexual desirability.
· When a Contractor’s Personnel complains about comments made by another Contractor’s Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is “asking for it” because of how he/she dresses.
· Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s Personnel.
· A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a salary raise, or promotion if he/she sends him/her naked photographs of himself/herself.


[bookmark: _bookmark81][bookmark: _bookmark80]Bidder’s Qualification
To establish its qualifications to perform the contract in accordance with Section III (Evaluation and Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information Sheets included hereunder.


Form ELI -1.1: Bidder Information Form
Date: 			 RFB No. and title: 		 Page 	of 	pages

	Bidder's name

	In case of Joint Venture (JV), name of each member:

	Bidder's actual or intended country of registration:
[indicate country of Constitution]

	Bidder's actual or intended year of incorporation:

	Bidder's legal address [in country of registration]:

	Bidder's authorized representative information
Name: 	 Address: 		 Telephone/Fax numbers: 		  E-mail address: 	 

	1. Attached are copies of original documents of
· Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of registration of the legal entity named above, in accordance with ITB 4.4.
· In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.
· In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents establishing:
· Legal and financial autonomy
· Operation under commercial law
· Establishing that the Bidder is not under the supervision of the Employer
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional information on beneficial ownership, using the Beneficial Ownership Disclosure Form.]




[bookmark: _bookmark82]Form ELI -1.2: Information Form for JV Bidders
(to be completed for each member of Joint Venture)
Date: 	 RFB No. and title: 	
Page 	of 	pages

	Bidder’s Joint Venture name:

	JV member’s name:

	JV member’s country of registration:

	JV member’s year of constitution:

	JV member’s legal address in country of constitution:

	JV member’s authorized representative information Name: 	  Address: 	  Telephone/Fax numbers: 	
E-mail address: 	

	1. Attached are copies of original documents of
· Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of the legal entity named above, in accordance with ITB 4.4.
· In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation in accordance with commercial law, and is not under the supervision of the Employer, in accordance with ITB 4.6.
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional information on
beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.]




[bookmark: _bookmark83]Form CON – 2:
Historical Contract Non-Performance, Pending Litigation and Litigation History
Bidder’s Name: 	
Date: 		 Joint Venture Member’s Name		 RFB No. and title: 	
Page 	of 	pages

	Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

	· Contract non-performance did not occur since 1st January [insert year]
· Contract(s) not performed since 1st January [insert year]

	Year
	Non- performed portion of contract
	Contract Identification
	Total Contract Amount (current value, currency, exchange rate and US$ equivalent)

	[insert year]
	[insert amount and percentage]
	Contract Identification: [indicate complete contract name/ number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country] Reason(s) for nonperformance: [indicate main reason(s)]
	[insert amount]

	Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

	· No pending litigation

	· Pending litigation.




[bookmark: _bookmark84]
	Year of dispute
	Amount in dispute (currency)
	Contract Identification
	Total Contract Amount (currency), USD
Equivalent (exchange rate)

	
	
	Contract Identification: 	  Name of Employer: 	  Address of Employer: 	 Matter in dispute: 		 Party who initiated the dispute:    
Status of dispute: 	
	

	
	
	Contract Identification: Name of Employer: Address of Employer: Matter in dispute:
Party who initiated the dispute: Status of dispute:
	

	Litigation History in accordance with Section III, Evaluation and Qualification Criteria

	· No Litigation History
· Litigation History

	Year of award
	Outcome as percentage of Net Worth
	Contract Identification
	Total Contract Amount (currency), USD
Equivalent (exchange rate)

	[insert year]
	[insert percentage]
	Contract Identification: [indicate complete contract name, number, and any other identification]
Name of Employer: [insert full name] Address of Employer: [insert street/city/country]
Matter in dispute: [indicate main issues in dispute]
Party who initiated the dispute: [indicate “Employer” or “Contractor”] Reason(s) for Litigation and award decision [indicate main reason(s)]
	[insert amount]




Form CON – 3
Environmental and Social Performance Declaration
[The following table shall be filled in for the Bidder, each member of a Joint Venture and each Specialized Subcontractor]

Bidder’s Name: [insert full name]
Date: [insert day, month, year]
Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]
Page [insert page number] of [insert total number] pages

	Environmental and Social Performance Declaration
in accordance with Section III, Qualification Criteria, and Requirements

	· No suspension or termination of contract: An employer has not suspended or terminated a contract and/or called the performance security for a contract for reasons related to Environmental, or Social (ES) performance since the date specified in Section III, Evaluation and Qualification Criteria, Sub-Factor 2.5.
· Declaration of suspension or termination of contract: The following contract(s) has/have been suspended or terminated and/or Performance Security called by an employer(s) for reasons related to Environmental, or Social (ES)performance since the date specified in Section III, Evaluation and Qualification Criteria, Sub-Factor 2.5. Details are described below:

	Year
	Suspended or terminated portion of contract
	Contract Identification
	Total Contract Amount (current value, currency, exchange rate and US$
equivalent)

	[insert year]
	[insert amount and percentage]
	Contract Identification: [indicate complete contract name/ number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country] Reason(s) for suspension or termination: [indicate main reason(s) e.g. for gender-based violence; sexual exploitation or sexual abuse breaches]
	[insert amount]

	[insert year]
	[insert amount and percentage]
	Contract Identification: [indicate complete contract name/ number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate main reason(s)]
	[insert amount]

	…
	…
	[list all applicable contracts]
	…

	Performance Security called by an employer(s) for reasons related to ES performance

	Year
	Contract Identification
	Total Contract Amount (current value, currency,
exchange rate and US$ equivalent)

	[insert
year]
	Contract Identification: [indicate complete contract name/ number, and
any other identification]
	[insert amount]





	
	Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for calling of performance security: [indicate main reason(s)
e.g. for gender-based violence; sexual exploitation, or sexual abuse breaches]
	

	
	
	




[bookmark: _bookmark85]Form CON – 4
Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment Performance Declaration
[The following table shall be filled in by the Bidder, each member of a Joint Venture and each subcontractor proposed by the Bidder]
Bidder’s Name: [insert full name]
Date: [insert day, month, year] Joint Venture Member’s or Subcontractor’s Name: [insert full name] RFB No. and title: [insert RFB number and title]
Page [insert page number] of [insert total number] pages
	SEA and/or SH Declaration
in accordance with Section III, Evaluation and Qualification Criteria

	We:
· (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
· (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
· (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.
· (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two years. We have subsequently demonstrated that we have adequate capacity and commitment to comply with SEA/ SH obligations.
· (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two years. We have attached evidence demonstrating that we have adequate capacity and commitment to comply with SEA/ SH obligations.

	[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying the disqualification.]

	[If (d) or (e) above are applicable, provide the following information:]

	Period of disqualification: From: 	To: 	

	If previously provided on another Bank financed works contract, details of evidence that demonstrated adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above)
Name of Employer: 		 Name of Project: 	
Contract description: 	 Brief summary of evidence provided: 	 


Contact Information: (Tel, email, name of contact person): 	

	As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate].




[bookmark: _bookmark86]Form CCC: Current Contract Commitments / Works in Progress

Bidders and each member of a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.


	Name of contract
	Employer, contact address/tel/fax
	Value of outstanding work (current US$
equivalent)
	Estimated completion date
	Average monthly invoicing over last six months
(US$/month)

	1.
	
	
	
	

	2.
	
	
	
	

	3.
	
	
	
	

	4.
	
	
	
	

	5.
	
	
	
	

	etc.
	
	
	
	




[bookmark: _bookmark87]Form FIN – 3.1: Financial Situation and Performance







1. Financial data

Bidder’s Name: 	
Date: 		 Joint Venture Member’s Name		 RFB No. and title: 	
Page 	of 	pages

	Type of Financial information in
(currency)
	Historic information for previous 	years,


(amount in currency, currency, exchange rate, USD equivalent)

	
	Year 1
	Year 2
	Year 3
	Year4
	Year 5

	Statement of Financial Position (Information from Balance Sheet)

	Total Assets (TA)
	
	
	
	
	

	Total Liabilities (TL)
	
	
	
	
	

	Total Equity/Net Worth (NW)
	
	
	
	
	

	Current Assets (CA)
	
	
	
	
	

	Current Liabilities (CL)
	
	
	
	
	

	Working Capital (WC)
	
	
	
	
	

	Information from Income Statement

	Total Revenue (TR)
	
	
	
	
	

	Profits Before Taxes (PBT)
	
	
	
	
	

	Cash Flow Information

	Cash Flow from Operating Activities
	
	
	
	
	



2. Sources of Finance
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.

	No.
	Source of finance
	Amount (US$ equivalent)





	1
	
	

	2
	
	

	3
	
	

	
	
	


3. Financial documents
The Bidder and its parties shall provide copies of financial statements for 	years pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member , and not an affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

· Attached are copies of financial statements1 for the 	years required above; and complying with the requirements






























1	If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the reason for this should be justified.


[bookmark: _bookmark88]Form FIN - 3.2: Average Annual Construction Turnover
Bidder’s Name: 	
Date: 		 Joint Venture Member’s Name		 RFB No. and title: 	
Page 	of 	pages

	
	Annual turnover data (construction only)

	Year
	Amount Currency
	Exchange rate
	USD equivalent

	[indicate
year]
	[insert amount and indicate
currency]
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Average Annual Construction
Turnover *
	
	
	


*	See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.


[bookmark: _bookmark89]Form FIN - 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria.
	Source of financing
	Amount (US$ equivalent)

	1.
	

	2.
	

	3.
	

	4.
	




[bookmark: _bookmark90]Form EXP - 4.1: General Construction Experience

Bidder’s Name: 	
Date: 		 Joint Venture Member’s Name		 RFB No. and title: 	
Page 	of 	pages

	Starting
Year
	Ending Year
	Contract Identification
	Role of Bidder

	
	
	Contract name: 	
Brief Description of the Works performed by the Bidder: 	 Amount of contract: 	  Name of Employer: 		 Address: 			
	

	
	
	Contract name: 			 Brief Description of the Works performed by the Bidder: 		 Amount of contract: 		  Name of Employer: 	
Address: 	
	

	
	
	Contract name: 				 Brief Description of the Works performed by the Bidder: 	 Amount of contract: 			 Name of Employer: 		
Address: 	
	




[bookmark: _bookmark91]Form EXP - 4.2(a): Specific Construction and Contract Management Experience
Bidder’s Name: 	
Date: 		 Joint Venture Member’s Name		 RFB No. and title: 	
Page 	of 	pages
	Similar Contract No.
	Information

	Contract Identification
	

	Award date
	

	Completion date
	

	Role in Contract
	Prime Contractor 
	Member in JV

	Management Contractor

	Sub- contractor


	Total Contract Amount
	
	US$ *

	If member in a JV or subcontractor,
specify participation in total Contract amount
	
	
	*

	Employer's Name:
	

	Address:
Telephone/fax number E-mail:
	




Form EXP - 4.2(a) (cont.)
Specific Construction and Contract Management Experience (cont.)

	Similar Contract No.
	Information

	Description of the similarity in accordance with Sub-Factor 4.2(a)
of Section III:
	

	1. Amount
	

	2. Physical size of required works
Items
	

	3. Complexity
	

	4. Methods/Technology
	

	5. Construction rate for key
Activities
	

	6. Other Characteristics
	




[bookmark: _bookmark92]Form EXP - 4.2(b): Construction Experience in Key Activities
Bidder’s Name: 	
Date: 			 Joint Venture Member’s Name		 Subcontractor's Name2 (as per ITB 34.2 and 34.3): 		 RFB No. and title: 	
Page 		of 	pages Subcontractor's Name (as per ITB 34.2 and 34.3): 	
All subcontractors for key activities must complete the information in this form as per ITB 34.2 and
34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2.
1. Key Activity No One: 	

	
	Information

	Contract Identification
	

	Award date
	

	Completion date
	

	Role in Contract
	Prime Contractor

	Member in JV

	Management Contractor

	Sub- contractor


	Total Contract Amount
	
	
US$

	Quantity (Volume, number or rate of production, as applicable) performed under the contract per year or part of the year
	Total quantity in the contract
(i)
	Percentage participation (ii)
	Actual Quantity Performed
(i) x (ii)

	Year 1
	
	
	

	Year 2
	
	
	

	Year 3
	
	
	

	Year 4
	
	
	

	Employer’s Name:
	

	Address: Telephone/fax number E-mail:
	





2	If applicable.



	
	Information

	Employer’s Name:
	

	Address: Telephone/fax number E-mail:
	



	
	Information

	Description of the key activities in accordance with Sub-Factor 4.2(b) of Section III:
	

	
	

	
	


2. Activity No. Two
3. …………………



[bookmark: _bookmark93]Form EXP - 4.2(c): Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and each member of a Joint Venture]
Bidder's Name: 	 Date: 	
Bidder's JV Member Name: 	 RFB No. and title: 	
Page 	of 	pages


1. Key Requirement no 1 in accordance with 4.2 (c): 	

	Contract Identification
	

	Award date
	

	Completion date
	

	Role in Contract
	Prime Contractor

	Member in JV

	Management Contractor

	Subcontractor


	Total Contract Amount
	
	
US$

	Details of relevant experience
	


2. Key Requirement no 2 in accordance with 4.2 (c): 	
3. Key Requirement no 3 in accordance with 4.2 (c): 	
4. …






[bookmark: _bookmark94]Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank-Financed Procurement


In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, goods and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and 5.1 None

Under ITB 4.8 (b) and 5.1	None






[bookmark: _bookmark95]Section VI - Fraud and Corruption
(Section VI shall not be modified)
1. Purpose
1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank Investment Project Financing operations.
2. Requirements
2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders (applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub- consultants, service providers or suppliers; any agents (whether declared or not); and any of their personnel, observe the highest standard of ethics during the procurement process, selection and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:
i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;
ii. “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;
iii. “collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;
iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;
v. “obstructive practice” is:
(a) deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede a Bank investigation into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation; or
(b) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under paragraph 2.2 e. below.
b. Rejects a proposal for award if the Bank determines that the firm or individual recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;
c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other appropriate actions, including declaring misprocurement, if the Bank determines at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement process, selection and/or execution of the contract in question, without the Borrower having taken timely and appropriate action satisfactory to the Bank to address such practices when they occur, including by failing to inform the Bank in a timely manner at the time they knew of the practices;


d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s prevailing sanctions policies and procedures, may sanction a firm or individual, either indefinitely or for a stated period of time, including by publicly declaring such firm or individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, consultant, manufacturer or supplier, or service provider of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank or otherwise to participate further in the preparation or implementation of any Bank-financed project;
e. Requires that a clause be included in bidding/request for proposals documents and in contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, service providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, records and other documents relating to the procurement process, selection and/or contract execution, and to have them audited by auditors appointed by the Bank.
































1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre- qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information.






[bookmark: _bookmark96]PART 2 – Works’ Requirements







[bookmark: _bookmark97]Section VII - Works’ Requirements


Please click below link to open the Document
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[bookmark: _bookmark98]PART 3 – Conditions of Contract and Contract Forms


[bookmark: _bookmark99]Section VIII - General Conditions of Contract
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General Conditions of Contract
A. [bookmark: _bookmark100]General


	[bookmark: _bookmark101]1.  Definitions
	Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution and completion of the Works and the remedying of any defects.
(b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and commissioning of the Works in a lump-sum contract. It includes a lump-sum price for each activity, which is used for valuations and for assessing the effects of Variations and Compensation Events.
(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes in the first instance, as provided for in GCC 23.
(d) Bank means the financing institution named in the PCC.
(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
(f) Compensation Events are those defined in GCC Clause 42 hereunder.
(g) The Completion Date is the date of completion of the Works as certified by the Project Manager, in accordance with GCC Sub-Clause 57.1.
(h) The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.
(i) The Contractor is the party whose Bid to carry out the Works has been accepted by the Employer.
(j) The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Employer.
(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as adjusted in accordance with the Contract.
(l) Days are calendar days; months are calendar months.
(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees and Equipment, in addition to payments for associated Materials and Plant.
(n) A Defect is any part of the Works not completed in accordance with the Contract.
(o) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by the Contractor.
(p) The Defects Liability Period is the period named in the PCC pursuant to GCC Sub-Clause 38.1 and calculated from the Completion Date.
(q) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued by (or on behalf of) the Employer in accordance with the Contract, include calculations and other information provided or




approved by the Project Manager for the execution of the Contract.
(r) The Employer is the party who employs the Contractor to carry out the Works, as specified in the PCC.
(s) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works.
(t) “In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting in a permanent record;
(u) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.
(v) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended Completion Date is specified in the PCC. The Intended Completion Date may be revised only by the Project Manager by issuing an extension of time or an acceleration order.
(w) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.
(x) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological function.
(y) The Project Manager is the person named in the PCC (or any other competent person appointed by the Employer and notified to the Contractor, to act in replacement of the Project Manager) who is responsible for supervising the execution of the Works and administering the Contract.
(z) PCC means Particular Conditions of Contract. (aa)  The Site is the area defined as such in the PCC.
(bb)  Site Investigation Reports are those that were included in the bidding document and are factual and interpretative reports about the surface and subsurface conditions at the Site.
(cc)  Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Project Manager.
(dd)  The Start Date is given in the PCC. It is the latest date when the Contractor shall commence execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.
(ee) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract, which includes work on the Site.
(ff)  Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the Works.
(gg) A Variation is an instruction given by the Project Manager which varies the Works.
(hh) The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the PCC.
(ii) “Contractor’s Personnel” refers to all personnel whom the Contractor utilizes on the Site or other places where the Works are carried out, including the staff, labor and other employees of each Subcontractor.



	
	(jj)	“Key Personnel” means the positions (if any) of the Contractor’s personnel that are stated in the Specification.
(kk)	“ES” means Environmental and Social (including Sexual Exploitation and Abuse (SEA), and Sexual Harassment (SH));
(ll)	“Sexual Exploitation and Abuse” “(SEA)” means the following:
Sexual Exploitation is defined as any actual or attempted abuse of position of vulnerability, differential power or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially or politically from the sexual exploitation of another. In Bank financed operations/projects, sexual exploitation occurs when access to or benefit from a Bank financed Goods, Works, Non-consulting Services or Consulting Services is used to extract sexual gain;
Sexual Abuse is defined as the actual or threatened physical intrusion of a sexual nature, whether by force or under unequal or coercive conditions;
(mm) “Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, requests for sexual favors, and other verbal or physical conduct of a sexual nature by the Contractor’s Personnel with other Contractor’s or Employer’s Personnel; and
(nn)  “Employer’s Personnel” refers to the Project Manager and all other staff, labor and other employees (if any) of the Project Manager and of the Employer engaged in fulfilling the Employer’s obligations under the Contract; and any other personnel identified as Employer’s Personnel, by a notice from the Employer or the Project Manager to the Contractor.

	[bookmark: _bookmark102]2.  Interpretation
	2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include the plural and words indicating the plural also include the singular. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Project Manager shall provide instructions clarifying queries about these GCC.
2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following order of priority:
(a) Agreement,
(b) Letter of Acceptance,
(c) Contractor’s Bid,
(d) Particular Conditions of Contract,
(e) General Conditions of Contract, including Appendices,
(f) Specification,
(g) Drawings,
(h) Bill of Quantities,1 and



1	In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”




	
	(i)	any other document listed in the PCC as forming part of the Contract.

	[bookmark: _bookmark103]3. Language and Law
	3.1 The language of the Contract and the law governing the Contract are
stated in the PCC.
3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services prohibitions in the Employer’s country when
(a) as a matter of law or official regulations, the Borrower’s country prohibits commercial relations with that country; or
(b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s Country prohibits any import of goods from that country or any payments to any country, person, or entity in that country.

	[bookmark: _bookmark104]4.  Project
Manager’s Decisions
	4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the Employer and the Contractor in the role representing the Employer.

	[bookmark: _bookmark105]5.  Delegation
	5.1 Unless otherwise specified in the PCC, the Project Manager may delegate any of his duties and responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the Contractor.

	[bookmark: _bookmark106]6. Communica- tions
	6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. A notice shall be effective only when it is delivered.

	[bookmark: _bookmark107]7.  Subcontracting
	7.1 The Contractor may subcontract with the approval of the Project Manager but may not assign the Contract without the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations. The Contractor shall require that its Subcontractors execute the Works in accordance with the Contract, including complying with the relevant ES requirements and the obligations set out in Sub-Clause 28.1.
7.2 Submision by the Contractor for approval of the Project Manager, addition of any Subcontractor not named in the Contract, shall also include the Subcontractor’s declaration in accordance with Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual Harassment (SH) Performance Declaration

	[bookmark: _bookmark108]8.  Other
Contractors
	8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the PCC. The Contractor shall also provide facilities and services for them as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.
8.2 The Contractor shall also, as stated in the Specification or as instructed by the Project Manager, cooperate with and allow appropriate opportunities for the Employer’s or any other personnel, notified to the Contractor by the Employer or Project Manager, to conduct any environmental and social assessment.






9. [bookmark: _bookmark109]Personnel and Equipment
9.1 
The Contractor shall employ the Key Personnel and use the Equipment identified in its Bid, to carry out the Works or other personnel and Equipment approved by the Project Manager. The Project Manager shall approve any proposed replacement of Key Personnel and Equipment only if their relevant qualifications or characteristics are substantially equal to or better than those proposed in the Bid.
9.2 The Project Manager may require the Contractor to remove (or cause to be removed) any person employed on the Site or Works, including the Key Personnel (if any), who:
(a) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;
(d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment;
(e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution of the Works;
(f) has been recruited from the Employer’s Personnel;
(g) undertakes behavior which breaches the Code of Conduct for Contractor’s Personnel (ES).
If appropriate, the Contractor shall then promptly appoint (or cause to be appointed) a suitable replacement with equivalent skills and experience.
Notwithstanding any requirement from the Project Manager to remove or cause to remove any person, the Contractor shall take immediate action as appropriate in response to any violation of (a) through (g) above. Such immediate action shall include removing (or causing to be removed) from the Site or other places where the Works are being carried out, any Contractor’s Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has been recruited as stated in (f) above.
9.3 The Contractor shall take all necessary safety measures to avoid the occurrence of incidents and injuries to any third party, associated with the use of, if any, Equipment on public roads or other public infrastructure. The Contractor shall monitor road safety incidents and accidents to identify negative safety issues, and establish and implement necessary measures to resolve them.
9.4 Labor
9.4.1 Engagement of Staff and Labor. The Contractor shall provide and employ on the Site for the execution of the Works such skilled, semi- skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with appropriate qualifications and experience from sources within the Country. Unless otherwise provided in the Contract, the Contractor shall be responsible for the recruitment, transportation, accommodation and welfare facilities in accordance with GCC Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all payments in connection therewith.
The Contractor shall provide the Contractor’s Personnel information and documentation that are clear and understandable regarding their terms and conditions of employment. The information and documentation shall set out their rights under relevant labor laws


applicable to the Contractor’s Personnel (which will include any applicable collective agreements), including their rights related to hours of work, wages, overtime, compensation and benefits, as well as those arising from any requirements in the Specification. The Contractor’s Personnel shall be informed when any material changes to their terms or conditions of employment occur.
9.4.2 Conditions of Labor. The Contractor shall inform the Contractor’s Personnel about:
(a) any deduction to their payment and the conditions of such deductions in accordance with the applicable laws or as stated in the Specification; and
(b) their liability to pay personal income taxes in the Country in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the laws of the Country for the time being in force.
The Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by such laws.
Where required by applicable laws or as stated in the Specification, the Contractor shall provide the Contractor’s Personnel written notice of termination of employment and details of severance payments in a timely manner. The Contractor shall have paid the Contractor’s Personnel (either directly or where appropriate for their benefit) all due wages and entitlements including, as applicable, social security benefits and pension contributions, on or before the end of their engagement/ employment.
9.4.3 The Contractor may bring into the Country any foreign personnel who are necessary for the execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are provided with the required residence visas and work permits. The Employer will, if requested by the Contractor, use its best endeavors in a timely and expeditious manner to assist the Contractor in obtaining any local, state, national, or government permission required for bringing in the Contractor’s personnel.
9.4.4 The Contractor shall at its own expense provide the means of repatriation to and the Contractor’s Personnel employed on the Contract at the Site to their various home countries. It shall also provide suitable temporary maintenance of all such persons from the cessation of their employment on the Contract to the date programmed for their departure. In the event that the Contractor defaults in providing such means of transportation and temporary maintenance, the Employer may provide the same to such personnel and recover the cost of doing so from the Contractor.
9.4.5 Disorderly conduct. The Contractor shall at all times during the progress of the Contract use its best endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or amongst the Contractor’s Personnel.
9.4.6 Facilities for Staff and Labor. Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary accommodation and welfare facilities for the Contractor’s Personnel. If stated in the Specification, the Contractor shall give access to or provide services that accommodate the physical, social and cultural


needs of the Contractor’s Personnel. The Contractor shall also provide similar facilities for the Employer’s Personnel if stated in the Specification.
9.4.7 The Contractor shall, in all dealings with the Contractor’s Personnel, pay due regard to all recognized festivals, official holidays, religious or other customs and all local laws and regulations pertaining to the employment of labor. The Contractor shall provide the Contractor’s Personnel annual holiday and sick, maternity and family leave, as required by applicable laws or as stated in the Specification.
9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the Specification at reasonable prices for the Contractor’s Personnel for the purposes of or in connection with the Contract.
9.4.9 Supply of Water. The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and other water for the use of the Contractor’s Personnel.
9.4.10 Measures against Insect and Pest Nuisance. The Contractor shall at all times take the necessary precautions to protect the Contractor’s Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.
9.4.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise than in accordance with the laws of the Country, import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereto by Contractor’s Personnel.
9.4.12 Arms and Ammunition. The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any kind, or allow Contractor’s Personnel to do so.
9.4.13 Funeral Arrangements. The Contractor shall be responsible, to the extent required by local regulations, for making any funeral arrangements for any of its local employees who may die while engaged upon the Works.
9.4.14 Forced Labor. The Contractor, including its Subcontractors, shall not employ or engage forced labor. Forced labor consists of any work or service, not voluntarily performed, that is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting arrangements.
No persons shall be employed or engaged who have been subject to trafficking. Trafficking in persons is defined as the recruitment, transportation, transfer, harboring or receipt of persons by means of the threat or use of force or other forms of coercion, abduction, fraud, deception, abuse of power, or of a position of vulnerability, or of the giving or receiving of payments or benefits to achieve the consent of a person having control over another person, for the purposes of exploitation.
9.4.15 Child Labor. The Contractor, including its Subcontractors, shall not employ or engage a child under the age of 14 unless the national law specifies a higher age (the minimum age).


The Contractor, including its Subcontractors, shall not employ or engage a child between the minimum age and the age of 18 in a manner that is likely to be hazardous, or to interfere with, the child’s education, or to be harmful to the child’s health or physical, mental, spiritual, moral, or social development.
The Contractor including its Subcontractors, shall only employ or engage children between the minimum age and the age of 18 after an appropriate risk assessment has been conducted by the Contractor with the Project Manager’s approval. The Contractor shall be subject to regular monitoring by the Project Manager that includes monitoring of health, working conditions and hours of work.
Work considered hazardous for children is work that, by its nature or the circumstances in which it is carried out, is likely to jeopardize the health, safety, or morals of children. Such work activities prohibited for children include work:
(a) with exposure to physical, psychological or sexual abuse;
(b) underground, underwater, working at heights or in confined spaces;
(c) with dangerous machinery, equipment or tools, or involving handling or
(d) transport of heavy loads;
(e) in unhealthy environments exposing children to hazardous substances, agents, or processes, or to temperatures, noise or vibration damaging to health; or
(f) under difficult conditions such as work for long hours, during the night or in confinement on the premises of the employer.
9.4.16 Employment Records of Workers. The Contractor shall keep complete and accurate records of the employment of labor at the Site. The records shall include the names, ages, genders, hours worked, and wages paid to all workers. These records shall be summarized on a monthly basis and submitted to the project Manager.
9.4.17 Workers’ Organizations. In countries where the relevant labor laws recognize workers’ rights to form and to join workers’ organizations of their choosing and to bargain collectively without interference, the Contractor shall comply with such laws. In such circumstances, the role of legally established workers’ organizations and legitimate workers’ representatives will be respected, and they will be provided with information needed for meaningful negotiation in a timely manner. Where the relevant labor laws substantially restrict workers’ organizations, the Contractor shall enable alternative means for the Contractor’s Personnel to express their grievances and protect their rights regarding working conditions and terms of employment. The Contractor shall not seek to influence or control these alternative means. The Contractor shall not discriminate or retaliate against the Contractor’s Personnel who participate, or seek to participate, in such organizations and collective bargaining or alternative mechanisms. Workers’ organizations are expected to fairly represent the workers in the workforce.
9.4.18 Non-Discrimination and Equal Opportunity. The Contractor shall not make decisions relating to the employment or treatment of Contractor’s Personnel on the basis of personal characteristics


unrelated to inherent job requirements. The Contractor shall base the employment of Contractor’s Personnel on the principle of equal opportunity and fair treatment, and shall not discriminate with respect to any aspects of the employment relationship, including recruitment and hiring, compensation (including wages and benefits), working conditions and terms of employment, access to training, job assignment, promotion, termination of employment or retirement, and disciplinary practices.
Special measures of protection or assistance to remedy past discrimination or selection for a particular job based on the inherent requirements of the job shall not be deemed discrimination. The Contractor shall provide protection and assistance as necessary to ensure non-discrimination and equal opportunity, including for specific groups such as women, people with disabilities, migrant workers and children (of working age in accordance with GCC Sub- Clause 9.4.15).
9.4.19  ​Contractor’s Personnel Grievance Mechanism. The Contractor shall have a grievance mechanism for Contractor’s Personnel, and where relevant the workers’ organizations stated in GCC Sub-Clause 9.4.17, to raise workplace concerns. The grievance mechanism shall be proportionate to the nature, scale, risks and impacts of the Contract. The mechanism shall address concerns promptly, using an understandable and transparent process that provides timely feedback to those concerned in a language they understand, without any retribution, and shall operate in an independent and objective manner.
The Contractor’s Personnel shall be informed of the grievance mechanism at the time of engagement for the Contract, and the measures put in place to protect them against any reprisal for its use. Measures will be put in place to make the grievance mechanism easily accessible to all Contractor’s Personnel.
The grievance mechanism shall not impede access to other judicial or administrative remedies that might be available, or substitute for grievance mechanisms provided through collective agreements.
The grievance mechanism may utilize existing grievance mechanisms, providing that they are properly designed and implemented, address concerns promptly, and are readily accessible to Contractor’s Personnel. Existing grievance mechanisms may be supplemented as needed with Contract-specific arrangements.
9.4.20 Training of Contractor’s Personnel. The Contractor shall provide appropriate training to relevant Contractor’s Personnel on ES aspects of the Contract, including appropriate sensitization on prohibition of SEA and SH, and health and safety training referred to in GCC Sub- Clause 18.2.
As stated in the Specification or as instructed by the Project Manager, the Contractor shall also allow appropriate opportunities for the relevant Contractor’s Personnel to be trained on ES aspects of the Contract by the Employer’s Personnel.
The Contractor shall provide training on SEA and SH, including its prevention, to any of its personnel who has a role to supervise other Contractor’s Personnel.





	[bookmark: _bookmark110]10. Employer’s and Contractor’s Risks
	10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks which this Contract states are Contractor’s risks.

	[bookmark: _bookmark111]11. Employer’s Risks
	11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Employer’s risks:
(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to
(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable result of the Works or
(ii) negligence, breach of statutory duty, or interference with any legal right by the Employer or by any person employed by or contracted to him except the Contractor.
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Employer or in the Employer’s design, or due to war or radioactive contamination directly affecting the country where the Works are to be executed.
11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or damage due to
(a) a Defect which existed on the Completion Date,
(b) an event occurring before the Completion Date, which was not itself an Employer’s risk, or
(c) the activities of the Contractor on the Site after the Completion Date.

	[bookmark: _bookmark112]12. Contractor’s Risks
	12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risks.

	[bookmark: _bookmark113]13. Insurance
	13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the PCC for the following events which are due to the Contractor’s risks:
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and
(d) personal injury or death.
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project Manager’s approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the insurance which the Contractor should have provided and recover the premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.






	
	13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
13.5 Both parties shall comply with any conditions of the insurance policies.

	[bookmark: _bookmark114]14. Site Data
	14.1 The Contractor shall be deemed to have examined any Site Data referred to in the PCC, supplemented by any information available to the Contractor.

	[bookmark: _bookmark115]15. Contractor to Construct the Works
	15.1 The Contractor shall construct and install the Works in accordance with the Specification and Drawings.
15.2 If the Contract specifies that the Contractor shall design any part of the permanent Works, the Contractor shall take into the Employer’s requirements which may include, if stated in the Specification:
(a) designing structural elements of the Works taking into account climate change considerations;
(b) applying the concept of universal access (the concept of universal access means unimpeded access for people of all ages and abilities in different situations and under various circumstances; and
(c) considering the incremental risks of the public’s potential exposure to operational accidents or natural hazards, including extreme weather events.

	[bookmark: _bookmark116]16. The Works to Be Completed by the Intended Completion Date
	16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete them by the Intended Completion Date.
16.2 The Contractor shall not carry out mobilization to the Site unless the Project Manager gives approval, an approval that shall not be unreasonably delayed, to the measures the Contractor proposes to address environmental and social risks and impacts, which at a minimum shall include applying the Management Strategies and Implementation Plans (MSIPs) and Code of Conduct for Contractor’s Personnel submitted as part of the Bid and agreed as part of the Contract.
The Contractor shall submit, to the Project Manager for its approval any additional MSIPs as are necessary to manage the ES risks and impacts of ongoing Works. These MSIPs collectively comprise the Contractor’s Environmental and Social Management Plan (C-ESMP) and Contractor’s Labor Management Procedure (C-LMP). The Contractor shall review the C-ESMP and C-LMP periodically (but not less than every six (6) months), and update it as required to ensure that it contains measures appropriate to the Works. The updated C-ESMP and C-LMP shall be submitted to the Project Manager for its approval.

	[bookmark: _bookmark117]17. Approval by the Project Manager
	17.1 The Contractor shall submit Specification and Drawings showing the proposed Temporary Works to the Project Manager, for his approval.
17.2 The Contractor shall be responsible for design of Temporary Works.
17.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.






	
	17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.
17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Project Manager before this use.

	[bookmark: _bookmark118]18. Health, Safety and Protection of the Environment
	18.1 The Contractor shall be responsible for the safety of all activities on the Site.
18.2 The Contractor shall:
(a) comply with all applicable health and safety regulations and Laws;
(b) comply with all applicable health and safety obligations specified in the Contract;
(c) take care for the health and safety of all persons entitled to be on the Site and other places, if any, where the Works are being executed;
(d) keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these persons;
(e) provide fencing, lighting, safe access, guarding and watching of the Works until the issue of the Contract Certificate of Completion;
(f) provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, because of the execution of the Works, for the use and protection of the public and of owners and occupiers of adjacent land;
(g) provide health and safety training of Contractor’s Personnel as appropriate and maintain training records;
(h) actively engage the Contractor’s Personnel in promoting understanding, and methods for, implementation of health and safety requirements, as well as in providing information to Contractor’s Personnel, training on occupational safety and health, and provision of personal protective equipment without expense to the Contractor’s Personnel;
(i) put in place workplace processes for Contractor’s Personnel to report work situations that they believe are not safe or healthy, and to remove themselves from a work situation which they have reasonable justification to believe presents an imminent and serious danger to their life or health;
(j) Contractor’s Personnel who remove themselves from such work situations shall not be required to return to work until necessary remedial action to correct the situation has been taken. Contractor’s Personnel shall not be retaliated against or otherwise subject to reprisal or negative action for such reporting or removal;
(k) where the Employer’s Personnel, any other contractors employed by the Employer, and/or personnel of any legally constituted public authorities and private utility companies are employed in carrying out, on or near the site, of any work not included in the Contract, collaborate in applying the health and safety requirements, without prejudice to the responsibility of the relevant entities for the health and safety of their own personnel; and






(l) establish and implement a system for regular (not less than six- monthly) review of health and safety performance and the working environment.
(m) Subject to GCC Sub-Clause 16.2, the selected contractor should prepare and implement Contractor’s Environmental and Social Management Plan (C-ESMP), Contractor’s Labor Management Procedure (LMP) that comply with the project SEP, LMP, ESMP (OHS-related provisions). These plan will be submitted to the PCU for review and approval before the contractor is allowed to mobilize to the field
(n) The health and safety manual shall be in addition to any other similar document required under applicable health and safety regulations and laws.
The health and safety manual shall set out all the health and safety requirements under the Contract,
(a) which shall include at a minimum:
(i) the procedures to establish and maintain a safe working environment without risk to health at all workplaces, machinery, equipment and processes under the control of the Contractor, including control measures for chemical, physical and biological substances and agents;
(ii) details of the training to be provided, records to be kept;
(iii) the procedures for prevention, preparedness and response activities to be implemented in the case of an emergency event (i.e. an unanticipated incident, arising from both natural and man-made hazards, typically in the form of fire, explosions, leaks or spills, which may occur for a variety of different reasons including failure to implement operating procedures that are designed to prevent their occurrence, extreme weather or lack of early warning);
(iv) remedies for adverse impacts such as occupational injuries, deaths, disability and disease;
(v) the measures to be taken to avoid or minimize the potential for community exposure to water-borne, water-based, water-related, and vector-borne diseases,
(vi) the measures to be implemented to avoid or minimize the spread of communicable diseases (including transfer of Sexually Transmitted Diseases or Infections (STDs), such as HIV virus) and non-communicable diseases associated with the execution of the Works, taking into consideration differentiated exposure to and higher sensitivity of vulnerable groups. This includes taking measures to avoid or minimize the transmission of communicable diseases that may be associated with the influx of temporary or permanent Contract-related labor;
(vii) the policies and procedures on the management and quality of accommodation and welfare facilities if such accommodation and welfare facilities are provided by the Contractor in accordance with GCC Sub-Clause 9.4.6; and
(b) any other requirements stated in the Specification.
18.3 Protection of the environment




	
	(a) The Contractor shall take all necessary measures to: protect the environment (both on and off the Site); and
(b) limit damage and nuisance to people and property resulting from pollution, noise and other results of the Contractor’s operations and/ or activities.
The Contractor shall ensure that emissions, surface discharges, effluent and any other pollutants from the Contractor’s activities shall exceed neither the values indicated in the Specification, nor those prescribed by applicable laws.
In the event of damage to the environment, property and/or nuisance to people, on or off Site as a result of the Contractor’s operations, the Contractor shall agree with the Project Manager the appropriate actions and time scale to remedy, as practicable, the damaged environment to its former condition. The Contractor shall implement such remedies at its cost to the satisfaction of the Project Manager.

	[bookmark: _bookmark119]19. Archaeological and Geological Findings
	19.1 All fossils, coins, articles of value or antiquity, structures, groups of structures, and other remains or items of geological, archaeological, paleontological, historical, architectural or religious interest found on the Site shall be placed under the care and custody of the Employer. The Contractor shall:
(a) take all reasonable precautions, including fencing-off the area or site of the finding, to avoid further disturbance and prevent Contractor’s Personnel or other persons from removing or damaging any of these findings;
(b) train relevant Contractor’s Personnel on appropriate actions to be taken in the event of such findings; and
(c) implement any other action consistent with the requirements of the Specification and relevant laws.
The Contractor shall, as soon as practicable after discovery of any such finding, notify the Project Manager of such discoveries and carry out the Project Manager’s instructions for dealing with them.

	[bookmark: _bookmark120]20. Possession of the Site
	20.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed the start of the relevant activities, and this shall be a Compensation Event.

	[bookmark: _bookmark121]21. Access to the Site
	21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager (including the Bank staff or consultants acting on the Bank’s behalf, stakeholders and third parties, such as independent experts, local communities, or non-governmental organizations), including to carry out environmental and social audit, as appropriate, access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

	[bookmark: _bookmark122]22. Instructions, Inspections and Audits
	22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where the Site is located.







	
	22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and subconsultants to keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly identify relevant time changes and costs.

	
	22.3 Inspections & Audit by the Bank
Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud and Corruption, the Contractor shall permit and shall cause its agents (where declared or not), subcontractors, subconsultants, service providers, suppliers, and personnel, to permit, the Bank and/or persons appointed by the Bank to inspect the site and/or the accounts, records and other documents relating to the procurement process, selection and/or contract execution, and to have such accounts, records and other documents audited by auditors appointed by the Bank. The Contractor’s and its Subcontractors’ and subconsultants’ attention is drawn to GCC Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Bank’s inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to the Bank’s prevailing sanctions procedures).

	[bookmark: _bookmark123]23. Appointment of the Adjudicator
	23.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the PCC, to appoint the Adjudicator within 14 days of receipt of such request.
23.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the Employer and the Contractor. In case of disagreement between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the PCC at the request of either party, within 14 days of receipt of such request.

	[bookmark: _bookmark124]24. Procedure for Disputes
	24.1 If the Contractor believes that a decision taken by the Project Manager was either outside the authority given to the Project Manager by the Contract or that the decision was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the notification of the Project Manager’s decision.
24.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute.
24.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally between the Employer and the Contractor, whatever decision is reached by the Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither party refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision shall be final and binding.






	
	24.4 The arbitration shall be conducted in accordance with the arbitration procedures published by the institution named and in the place specified in the PCC.

	[bookmark: _bookmark125]25. Fraud and Corruption
	25.1 The Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, as set forth in Appendix A to the GCC.
25.2 The Employer requires the Contractor to disclose any commissions or fees that may have been paid or are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The information disclosed must include at least the name and address of the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee.

	[bookmark: _bookmark126]26. Stakeholder Engagement
	26.1  The Contractor shall provide relevant contract-related information, as the Employer and/or Project Manager may reasonably request to conduct Stakeholder engagements. “Stakeholder” refers to individuals or groups who:
(i) are affected or likely to be affected by the Contract; and
(ii) may have an interest in the Contract.
The Contractor may also directly participate in Stakeholder engagements, as the Employer and/or Project Manager may reasonably request.

	[bookmark: _bookmark127]27. Suppliers (other than Subcontractors)
	27.1 Forced Labor: The Contractor shall take measures to require its suppliers (other than Subcontractors) not to employ or engage forced labor including trafficked persons as described in GCC Sub-Clause
9.4.14. If forced labor/trafficking cases are identified, the Contractor shall take measures to require the suppliers to take appropriate steps to remedy them. Where the supplier does not remedy the situation, the Contractor shall within a reasonable period substitute the supplier with a supplier that is able to manage such risks.
27.2 Child Labor: The Contractor shall take measures to require its suppliers (other than Subcontractors) not to employ or engage child labor as described in GCC Sub-Clause 9.4.15. If child labor cases are identified, the Contractor shall take measures to require the suppliers to take appropriate steps to remedy them. Where the supplier does not remedy the situation, the Contractor shall within a reasonable period substitute the supplier with a supplier that is able to manage such risks.
27.3 Serious Safety Issues: The Contractor, including its Subcontractors, shall comply with all applicable safety obligations, including as stated in GCC Sub-Clause 18.2. The Contractor shall also take measures to require its suppliers (other than Subcontractors) to adopt procedures and mitigation measures adequate to address safety issues related to their personnel. If serious safety issues are identified, the Contractor shall take measures to require the suppliers to take appropriate steps to remedy them. Where the supplier does not remedy the situation, the Contractor shall within a reasonable period substitute the supplier with a supplier that is able to manage such risks.
27.4 Obtaining natural resource materials in relation to supplier: The Contractor shall obtain natural resource materials from suppliers that can demonstrate, through compliance with the applicable verification






	
	and/ or certification requirements, that obtaining such materials is not contributing to the risk of significant conversion or significant degradation of natural or critical habitats such as unsustainably harvested wood products, gravel or sand extraction from river beds or beaches.
If a supplier cannot continue to demonstrate that obtaining such materials is not contributing to the risk of significant conversion or significant degradation of natural or critical habitats, the Contractor shall within a reasonable period substitute the supplier with a supplier that is able to demonstrate that they are not significantly adversely impacting the habitats.

	[bookmark: _bookmark128]28. Code of
Conduct
	28.1 The Contractor shall have a Code of Conduct for the Contractor’s Personnel.
The Contractor shall take all necessary measures to ensure that each Contractor’s Personnel is made aware of the Code of Conduct including specific behaviors that are prohibited, and understands the consequences of engaging in such prohibited behaviors.
These measures include providing instructions and documentation that can be understood by the Contractor’s Personnel and seeking to obtain that person’s signature acknowledging receipt of such instructions and/or documentation, as appropriate.
The Contractor shall also ensure that the Code of Conduct is visibly displayed in multiple locations on the Site and any other place where the Works will be carried out, as well as in areas outside the Site accessible to the local community and project affected people. The posted Code of Conduct shall be provided in languages comprehensible to Contractor’s Personnel, Employer’s Personnel and the local community.
The Contractor’s Management Strategy and Implementation Plans shall include appropriate processes for the Contractor to verify compliance with these obligations.

	[bookmark: _bookmark129]29. Security of the Site
	29.1 The Contractor shall be responsible for the security of the Site, and:
(a) for keeping unauthorized persons off the Site;
(b) authorized persons shall be limited to the Contractor’s Personnel, the Employer’s Personnel, and to any other personnel identified as authorized personnel (including the Employer’s other contractors on the Site), by a notice from the Employer or the Project Manager to the Contractor.
Subject to GCC Sub-Clause 16.2, the Contractor shall submit for the Project Manager’s No-objection a security management plan that sets out the security arrangements for the Site.
The Contractor shall (i) conduct appropriate background checks on any personnel retained to provide security; (ii) train the security personnel adequately (or determine that they are properly trained) in the use of force (and where applicable, firearms), and appropriate conduct towards Contractor’s Personnel, Employer’s Personnel and affected communities; and (iii) require the security personnel to act within the applicable Laws and any requirements set out in the Specification.






	
	The Contractor shall not permit any use of force by security personnel in providing security except when used for preventive and defensive purposes in proportion to the nature and extent of the threat.
In making security arrangements, the Contractor shall also comply with any additional requirements stated in the Specifications

	
	[bookmark: _bookmark130]B. Time Control

	[bookmark: _bookmark131]30. Program and Progress Reports
	30.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor shall submit to the Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works. In the case of a lump-sum contract, the activities in the Program shall be consistent with those in the Activity Schedule. The Project Manager’s approval of the Program shall not alter the Contractor’s obligations. The Contractor may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show the effect of Variations and Compensation Events.
30.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
30.3 The Contractor shall monitor progress of the Works and submit to the Project manager progress report and any updated Program showing the actual progress achieved and the effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the activities, at intervals no longer than the periods stated in the PCC. If the Contractor does not submit an updated Program within this period, the Project Manager may withhold the amount stated in the PCC from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program has been submitted. In the case of lump-sum Contract, the Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the Project Manager.
30.4 Unless otherwise stated in the Specification, each progress report shall include the Environmental and Social (ES) metrics set out in Appendix B.
30.5 In addition to the progress reports, the Contractor shall inform the Project Manager immediately of any allegation, incident or accident in the Site, which has or is likely to have a significant adverse effect on the environment, the affected communities, the public, Employer’s Personnel or Contractor’s Personnel. This includes, but is not limited to, any incident or accident causing fatality or serious injury; significant adverse effects or damage to private property; or any allegation of SEA and/or SH. In case of SEA and/or SH, while maintaining confidentiality as appropriate, the type of allegation (sexual exploitation, sexual abuse or sexual harassment), gender and age of the person who experienced the alleged incident should be included in the information.
The Contractor, upon becoming aware of the allegation, incident or accident, shall also immediately inform the Project Manager of any such incident or accident on the Subcontractors’ or suppliers’ premises






	
	relating to the Works which has or is likely to have a significant adverse effect on the environment, the affected communities, the public, Employer’s Personnel, or Contractor’s, its Subcontractors’ and suppliers’ personnel. The notification shall provide sufficient detail regarding such incidents or accidents. The Contractor shall provide full details of such incidents or accidents to the Project Manager within the timeframe agreed with the Project Manager.
The Contractor shall require its Subcontractors and suppliers (other than Subcontractors) to immediately notify the Contractor of any incidents or accidents referred to in this Subclause.

	[bookmark: _bookmark132]31. Extension of the Intended Completion Date
	31.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur additional cost.
31.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.

	[bookmark: _bookmark133]32. Acceleration
	32.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the Project Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by both the Employer and the Contractor.
32.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are incorporated in the Contract Price and treated as a Variation.

	[bookmark: _bookmark134]33. Delays Ordered by the Project Manager
	33.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

	[bookmark: _bookmark135]34. Management Meetings
	34.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.
34.2 The Project Manager shall record the business of management meetings and provide copies of the record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

	[bookmark: _bookmark136]35. Early Warning
	35.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works. The Project Manager may require the Contractor to provide an estimate of the expected effect of the





	
	future event or circumstance on the Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible.
35.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Project Manager.

	
	[bookmark: _bookmark137]C. Quality Control

	[bookmark: _bookmark138]36. Identifying Defects
	36.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The Project Manager may instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may have a Defect.

	[bookmark: _bookmark139]37. Tests
	37.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a Compensation Event.

	[bookmark: _bookmark140]38. Correction of Defects
	38.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.
38.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Project Manager’s notice.

	[bookmark: _bookmark141]39. Uncorrected Defects
	39.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

	
	[bookmark: _bookmark142]D. Cost Control

	[bookmark: _bookmark143]40. Contract Price2
	40.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each item.

	[bookmark: _bookmark144]41. Changes in the Contract Price3
	41.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent,





2	In lump-sum contracts, replace GCC Sub-Clause 40.1 as follows:
40.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.
3	In lump-sum contracts, replace entire GCC Clause 41 with new GCC Sub-Clause 41.1, as follows:



	
	provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Employer.
41.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost breakdown of any rate in the Bill of Quantities.

	[bookmark: _bookmark145]42. Variations
	42.1 All Variations shall be included in updated Programs4 produced by the Contractor.
42.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested to do so by the Project Manager. The Contractor shall also provide information of any ES risks and impacts of the Variation. The Project Manager shall assess the quotation, which shall be given within seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation is ordered.
42.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a change to the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of the Variation on the Contractor’s costs.
42.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.
42.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early warning.
42.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work above the limit stated in GCC Sub-Clause 41.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work. 5
42.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during the performance of the contract. The value engineering proposal shall, at a minimum, include the following;
(a) the proposed change(s), and a description of the difference to the existing contract requirements;
(b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including life cycle cost) the Employer may incur in implementing the value engineering proposal;



41.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.
4	In lump-sum contracts, add “and Activity Schedules” after “Programs.”
5	In lump-sum contracts, delete this paragraph.



	
	(c) a description of any effect(s) of the change on performance/functionality; and
(d) a description of the proposed work to be performed, a program for its execution and sufficient ES information to enable an evaluation of ES risks and impacts.
The Employer may accept the value engineering proposal if the proposal demonstrates benefits that:
(a) accelerates the contract completion period; or
(b) reduces the Contract Price or the life cycle costs to the Employer; or
(c) improves the quality, efficiency, safety or sustainability of the Facilities; or
(d) yields any other benefits to the Employer, without compromising the functionality of the Works.
If the value engineering proposal is approved by the Employer and results in:
(a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified in the PCC of the reduction in the Contract Price; or
(b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

	[bookmark: _bookmark146]43. Cash Flow Forecasts
	43.1 When the Program,6 is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Contract exchange rates.

	[bookmark: _bookmark147]44. Payment Certificates
	44.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
44.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
44.3 The value of work executed shall be determined by the Project Manager.
44.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have been completed.7
44.5 The value of work executed shall include the valuation of Variations and Compensation Events.
44.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
44.7 If the Contractor was, or is, failing to perform any ES obligations or work under the Contract, the value of this work or obligation, as determined by the Project Manager, may be withheld until the work or obligation has been performed, and/or the cost of rectification or replacement, as determined by the Project Manager, may be withheld




6	In lump-sum contracts, add “or Activity Schedule” after “Program.”
7	In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity Schedule.”




	
	until rectification or replacement has been completed. Failure to perform includes, but is not limited to the following:
(a) failure to comply with any ES obligations or work described in the Works’ Requirements which may include: working outside site boundaries, excessive dust, failure to keep public roads in a safe usable condition, damage to offsite vegetation, pollution of water courses from oils or sedimentation, contamination of land
e.g. from oils, human waste, damage to archeology or cultural heritage features, air pollution as a result of unauthorized and/or inefficient combustion;
(b) failure to regularly review C-ESMP and/or update it in a timely manner to address emerging ES issues, or anticipated risks or impacts;
(c) failure to implement the C-ESMP e.g. failure to provide required training or sensitization;
(d) failing to have appropriate consents/permits prior to undertaking Works or related activities;
(e) failure to submit ES report/s (as described in Appendix B), or failure to submit such reports in a timely manner;
(f) failure to implement remediation as instructed by the Project Manager within the specified timeframe (e.g. remediation addressing non-compliance/s).

	[bookmark: _bookmark148]45. Payments
	45.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer shall pay the Contractor the amounts certified by the Project Manager within 28 days of the date of each certificate. If the Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next payment. Interest shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the currencies in which payments are made.
45.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated from the date upon which the increased amount would have been certified in the absence of dispute.
45.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies comprising the Contract Price.
45.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.

	[bookmark: _bookmark149]46. Compensation Events
	46.1 The following shall be Compensation Events:
(a) The Employer does not give access to a part of the Site by the Site Possession Date pursuant to GCC Sub-Clause 20.1.
(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the Contractor under the Contract.
(c) The Project Manager orders a delay or does not issue Drawings, Specification, or instructions required for execution of the Works on time.






	
	(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects.
(e) The Project Manager unreasonably does not approve a subcontract to be let.
(f) Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Letter of Acceptance from the information issued to bidders (including the Site Investigation Reports), from information available publicly and from a visual inspection of the Site.
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.
(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.
46.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.
46.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The Project Manager shall assume that the Contractor shall react competently and promptly to the event.
46.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely affected by the Contractor’s not having given early warning or not having cooperated with the Project Manager.

	[bookmark: _bookmark150]47. Tax
	47.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 28 days before the submission of bids for the Contract and the date of the last Completion certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected in the Contract Price or are a result of GCC Clause 49.

	[bookmark: _bookmark151]48. Currencies
	48.1 Where payments are made in currencies other than the currency of the Employer’s country specified in the PCC, the exchange rates used for calculating the amounts to be paid shall be the exchange rates stated in the Contractor’s Bid.

	[bookmark: _bookmark152]49. Price
Adjustment
	49.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If so provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall be






	
	adjusted by applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula of the type specified below applies to each Contract currency:
Pc = Ac + Bc Imc/Ioc
where:
Pc is the adjustment factor for the portion of the Contract Price payable in a specific currency “c.”
Ac and Bc are coefficients8 specified in the PCC, representing the nonadjustable and adjustable portions, respectively, of the Contract Price payable in that specific currency “c;” and
Imc is the index prevailing at the end of the month being invoiced and Ioc is the index prevailing 28 days before Bid opening for inputs payable; both in the specific currency “c.”
49.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes in cost due to fluctuations in costs.

	[bookmark: _bookmark153]50. Retention
	50.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the PCC until Completion of the whole of the Works.
50.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC Sub-Clause 57.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank guarantee.

	[bookmark: _bookmark154]51. Liquidated Damages
	51.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the PCC for each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated damages shall not exceed the amount defined in the PCC. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.
51.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 45.1.

	[bookmark: _bookmark155]52. Bonus
	52.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC for each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due to be complete.



8	The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other nonadjustable components. The sum of the adjustments for each currency are added to the Contract Price.





	[bookmark: _bookmark156]53. Advance Payment
	53.1 The Employer shall make advance payment to the Contractor of the amounts stated in the PCC by the date stated in the PCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to the advance payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance payment.
53.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.
53.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

	[bookmark: _bookmark157]54. Securities
	54.1 The Performance Security, and if so specified in the PCC an environmental and social (ES) performance security, shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a bank or surety acceptable to the Employer, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Certificate of Completion in the case of a Performance Bond.

	[bookmark: _bookmark158]55. Dayworks
	55.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used only when the Project Manager has given written instructions in advance for additional work to be paid for in that way.
55.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager. Each completed form shall be verified and signed by the Project Manager within two days of the work being done.
55.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

	[bookmark: _bookmark159]56. Cost of Repairs
	56.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

	
	[bookmark: _bookmark160]E. Finishing the Contract

	[bookmark: _bookmark161]57. Completion
	57.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project Manager shall do so upon deciding that the whole of the Works is completed.







	[bookmark: _bookmark162]58. Taking Over
	58.1 The Employer shall take over the Site and the Works within seven days of the Project Manager’s issuing a Certificate of Completion.

	[bookmark: _bookmark163]59. Final Account
	59.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

	[bookmark: _bookmark164]60. Operating and Maintenance Manuals
	60.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the PCC.
60.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC pursuant to GCC Sub-Clause 60.1, or they do not receive the Project Manager’s approval, the Project Manager shall withhold the amount stated in the PCC from payments due to the Contractor.

	[bookmark: _bookmark165]61. Termination
	61.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.
61.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

	
	(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Project Manager;
(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within 28 days;
(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor within 84 days of the date of the Project Manager’s certificate;
(e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project Manager;
(f) the Contractor does not maintain a Security, which is required;
(g) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the PCC; or
(h) if the Contractor, in the judgment of the Employer has engaged in Fraud and Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the Employer may, after giving fourteen (14) days written notice to the Contractor, terminate the Contract and expel him from the Site.






	
	61.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

	
	61.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.

	
	61.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than those listed under GCC Sub-Clause 61.2 above, the Project Manager shall decide whether the breach is fundamental or not.

	[bookmark: _bookmark166]62. Payment upon Termination
	62.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as specified in the PCC. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer.
62.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of Contract by the Employer, the Project Manager shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received up to the date of the certificate.

	[bookmark: _bookmark167]63. Property
	63.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Employer if the Contract is terminated because of the Contractor’s default.

	[bookmark: _bookmark168]64. Release from Performance
	64.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment was made.

	[bookmark: _bookmark169]65. Suspension of Bank Loan or Credit
	65.1 In the event that the Bank suspends the Loan or Credit to the Employer, from which part of the payments to the Contractor are being made:
(a) The Employer is obligated to notify the Contractor of such suspension within 7 days of having received the Bank’s suspension notice.
(b) If the Contractor has not received sums due to it within the 28 days for payment provided for in GCC Sub-Clause 45.1, the Contractor may immediately issue a 14-day termination notice.




APPENDIX A
TO GENERAL CONDITIONS
Fraud and Corruption
(Text in this Appendix shall not be modified)
1. Purpose
1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank Investment Project Financing operations.
2. Requirements
2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders (applicants/proposers),consultants, contractors and suppliers; any sub-contractors, sub-consultants, service providers or suppliers; any agents (whether declared or not); and any of their personnel, observe the highest standard of ethics during the procurement process, selection and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.
2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:
i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;
ii. “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;
iii. “collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;
iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;
v. “obstructive practice” is:
(a) deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede a Bank investigation into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation; or
(b) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under paragraph 2.2 e. below.
b. Rejects a proposal for award if the Bank determines that the firm or individual recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;
c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other appropriate actions, including declaring mis procurement, if the Bank determines at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the
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procurement process, selection and/or execution of the contract in question, without the Borrower having taken timely and appropriate action satisfactory to the Bank to address such practices when they occur, including by failing to inform the Bank in a timely manner at the time they knew of the practices;
d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s prevailing sanctions policies and procedures, may sanction a firm or individual, either indefinitely or for a stated period of time, including by publicly declaring such firm or individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, consultant, manufacturer or supplier, or service provider of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank or otherwise to participate further in the preparation or implementation of any Bank-financed project;
e. Requires that a clause be included in bidding/request for proposals documents and in contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, service providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, records and other documents relating to the procurement process, selection and/or contract execution, and to have them audited by auditors appointed by the Bank.


























1	For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre- qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
2	A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
3	Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information.


APPENDIX B
Environmental and Social (ES) Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the Contract. The Employer shall ensure that the metrics provided are appropriate for the Works and impacts/key issues identified in the environmental and social assessment]
Metrics for regular reporting:
a. environmental incidents or non-compliances with contract requirements, including contamination, pollution or damage to ground or water supplies;
b. health and safety incidents, accidents, injuries that require treatment and all fatalities;
c. interactions with regulators: identify agency, dates, subjects, outcomes (report the negative if none);
d. status of all permits and agreements:
i. work permits: number required, number received, actions taken for those not received;
ii. status of permits and consents:
· list areas/facilities with permits required (quarries, asphalt & batch plants), dates of application, dates issued (actions to follow up if not issued), dates submitted to resident engineer (or equivalent), status of area (waiting for permits, working, abandoned without reclamation, decommissioning plan being implemented, etc.);
· list areas with landowner agreements required (borrow and spoil areas, camp sites), dates of agreements, dates submitted to resident engineer (or equivalent);
· identify major activities undertaken in each area in the reporting period and highlights of environmental and social protection (land clearing, boundary marking, topsoil salvage, traffic management, decommissioning planning, decommissioning implementation);
· for quarries: status of relocation and compensation (completed, or details of activities and current status in the reporting period).
e. health and safety supervision:
i. safety officer: number days worked, number of full inspections & partial inspections, reports to construction/project management;
ii. number of workers, work hours, metric of PPE use (percentage of workers with full personal protection equipment (PPE), partial, etc.), worker violations observed (by type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-up actions taken (if any);
f. worker accommodations:
i. number of expats housed in accommodations, number of locals;
ii. date of last inspection, and highlights of inspection including status of accommodations’ compliance with national and local law and good practice, including sanitation, space, etc.;
iii. actions taken to recommend/require improved conditions, or to improve conditions.
g. Health services: provider of health services, information and/or training, location of clinic, number of non-safety disease or illness treatments and diagnoses (no names to be provided);
h. gender (for expats and locals separately): number of female workers, percentage of workforce, gender issues raised and dealt with (cross-reference grievances or other sections as needed);
i. training:
i. number of new workers, number receiving induction training, dates of induction training;
ii. number and dates of toolbox talks, number of workers receiving Occupational Health and Safety (OHS), environmental and social training;


iii. number and dates of communicable diseases (including STDs) sensitization and/or training, no. workers receiving training (in the reporting period and in the past); same questions for gender sensitization, flag person training.
iv. number and date of SEA and SH prevention sensitization and/or training events, including number of workers receiving training on Code of Conduct for Contractor’s Personnel (in the reporting period and in the past), etc.
j. environmental and social supervision:
i. environmentalist: days worked, areas inspected and numbers of inspections of each (road section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest crossings, etc.), highlights of activities/findings (including violations of environmental and/or social best practices, actions taken), reports to environmental and/or social specialist/construction/site management;
ii. sociologist: days worked, number of partial and full site inspections (by area: road section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic, HIV/AIDS center, community centers, etc.), highlights of activities (including violations of environmental and/or social requirements observed, actions taken), reports to environmental and/or social specialist/construction/site management; and
iii. community liaison person(s): days worked (hours community center open), number of people met, highlights of activities (issues raised, etc.), reports to environmental and/or social specialist /construction/site management.
k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in the reporting period and number of unresolved past grievances by date received, complainant’s age and sex, how received, to whom referred to for action, resolution and date (if completed), data resolution reported to complainant, any required follow-up (Cross-reference other sections as needed):
i. Worker grievances;
ii. Community grievances
l. Traffic, road safety and vehicles/equipment:
i. traffic and road safety incidents and accidents involving project vehicles & equipment: provide date, location, damage, cause, follow-up;
ii. traffic and road safety incidents and accidents involving non-project vehicles or property (also reported under immediate metrics): provide date, location, damage, cause, follow-up;
iii. overall condition of vehicles/equipment (subjective judgment by environmentalist); non-routine repairs and maintenance needed to improve safety and/or environmental performance (to control smoke, etc.).
m. Environmental mitigations and issues (what has been done):
i. dust: number of working bowsers, number of waterings/day, number of complaints, warnings given by environmentalist, actions taken to resolve; highlights of quarry dust control (covers, sprays, operational status); % of rock/ spoil lorries with covers, actions taken for uncovered vehicles;
ii. erosion control: controls implemented by location, status of water crossings, environmentalist inspections and results, actions taken to resolve issues, emergency repairs needed to control erosion/sedimentation;
iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities undertaken in the reporting period at each, and highlights of environmental and social protection: land clearing, boundary marking, topsoil salvage, traffic management, decommissioning planning, decommissioning implementation;
iv. blasting: number of blasts (and locations), status of implementation of blasting plan (including notices, evacuations, etc.), incidents of off-site damage or complaints (cross- reference other sections as needed);


v. spill clean-ups, if any: material spilled, location, amount, actions taken, material disposal (report all spills that result in water or soil contamination;
vi. waste management: types and quantities generated and managed, including amount taken offsite (and by whom) or reused/recycled/disposed on-site;
vii. details of tree plantings and other mitigations required undertaken in the reporting period;
viii. details of water and swamp protection mitigations required undertaken in the reporting period.
n. compliance:
i. compliance status for conditions of all relevant consents/permits, for the Work, including quarries, etc.): statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance;
ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance
iii. compliance status of SEA and SH prevention and response action plan: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance
iv. compliance status of Health and Safety Management Plan re: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance
v. other unresolved issues from previous reporting periods related to environmental and social: continued violations, continued failure of equipment, continued lack of vehicle covers, spills not dealt with, continued compensation or blasting issues, etc. Cross- reference other sections as needed.


APPENDIX C
Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH) Performance Declaration for Subcontractors
[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not named in the Contract]
Subcontractor’s Name: [insert full name]
Date: [insert day, month, year]

Contract reference [insert contract reference]
Page [insert page number] of [insert total number] pages
	SEA and/or SH Declaration

	We:
· (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.
· (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.
· (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An arbitral award on the disqualification case has been made in our favor.
· (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two years. We have subsequently demonstrated that we have adequate capacity and commitment to comply with SEA /SH obligations.
· (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached specific evidence demonstrating that we have adequate capacity and commitment to comply with SEA and SH obligations.

	[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying the disqualification.]

	[If (d) or ( e) above are applicable, provide the following information:]

	Period of disqualification: From: 	To: 	

	If previously provided on another Bank financed works contract, details of evidence that demonstrated adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above)
Name of Employer: 		 Name of Project: 	
Contract description: 	 Brief summary of evidence provided: 	 


Contact Information: (Tel, email, name of contact person): 	

	As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate].

	
	

	
	



Name of the Subcontractor	
Name of the person duly authorized to sign on behalf of the Subcontractor	
Title of the person signing on behalf of the Subcontractor		 Signature of the person named above			 Date signed 	day of 	,   Countersignature of authorized representative of the Contractor:
Signature: 	








[bookmark: _bookmark170]Section IX - Particular Conditions of Contract


	A. General

	GCC 1.1 (d)
	The financing institution is: World Bank

	GCC 1.1 (r)
	The Employer is Southwest Ministry of Finance of Somalia
Beneficiary Institution: Southwest Civil Service Commission

	GCC 1.1 (v)
	The Intended Completion Date for the whole of the Works shall be 30th May, 2027

	GCC 1.1 (y)
	The Project Coordinator is: Abubakar Mohamud Abubakar SERP Coordinator
Email: amamaalin@gmail.com

	GCC 1.1 (aa)
	The Site is located at Baidoa, Southwest

	GCC 1.1 (dd)
	The Start Date shall be 18th July, 2026

	GCC 1.1 (hh)
	The Works consist of Construction of CSC SWSS HQ

	GCC 2.2
	Sectional Completions are: Not applicable

	GCC 2.3(i)
	The following documents also form part of the Contract: None

	GCC 3.1
	The language of the contract is English

The law that applies to the Contract is the law of Federal Government of Somalia

	GCC 5.1
	The Project manager May delegate any of his duties and responsibilities.

	GCC 8.1
	Schedule of other contractors: Not applicable

	GCC 13.1
	The minimum insurance amounts and deductibles shall be: In accordance with
the applicable law of Somalia.

	GCC 14.1
	Site Data are:
1. Factual Materials Report
2. Survey control points

	GCC 20.1
	The Site Possession Date(s) shall be: within Fourteen (14) days from the date
of contract signing.

	GCC 23.1 &
GCC 23.2
	Appointing Authority for the Adjudicator: Ministry of Finance, Federal
Government of Somalia

	GCC 24.3
	Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: An hourly fee of 100 dollars for the adjudicator and other applicable administrative costs, shared equally by the parties

	GCC 24.4
	Institution whose arbitration procedures shall be used: Any dispute, controversy,
or claim arising out of or relating to this Contract, or breach, termination, or
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	invalidity thereof, shall be settled by arbitration in accordance with the arbitration procedures of UNCITRAL ARBITRATION RULES as at present in force.
The place of arbitration shall be: Mogadishu, Somalia

	B. Time Control

	GCC 30.1
	The Contractor shall submit for approval a Program for the Works within 14
days from the date of the Letter of Acceptance.

	GCC 30.3
	The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is Five Hundred Dollars ($ 500 USD).
The period for submission of progress reports is 30 days.

	C. Quality Control

	GCC 38.1
	The Defects Liability Period is: 12 months from completion date.

	D. Cost Control

	GCC 42.7
	Not applicable

	GCC 48.1
	The currency of the Employer’s Country is: US Dollars

	GCC 49.1
	The Contract is not subject to price adjustment.

	GCC 50.1
	The proportion of payments retained is: 5%

	GCC 51.1
	The liquidated damages for the whole of the Works are 0.5% of the final Contract Price per day. The maximum amount of liquidated damages for the whole of the Works is 10% of the final Contract Price.

	GCC 52.1
	Not applicable

	GCC 53.1
	The Advance Payments shall be: 15% of contract price and shall be paid to the Contractor no later than 45 days upon submission and a claim and acceptable Advance Payment Guarantee

	GCC 54.1
	The Performance Security amount is
(a) Performance Security – Bank Guarantee: in the amount(s) of Ten percent (10%) of the Accepted Contract Amount and in the same currency(ies) of the Accepted Contract Amount.
(b) The Bank Guarantee shall be unconditional (on demand) (see Section X, Contract Forms).

	E. Finishing the Contract

	GCC 60.1
	The date by which operating and maintenance manuals are required is – Not applicable
The date by which “as built” drawings are required is 30 days after completion






	GCC 60.2
	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required in GCC Sub-Clause
60.1 is Five Thousand US Dollars Only ($ 5,000.00).

	GCC 61.2 (g)
	The maximum number of days is: Thirty (30) Calendar Days only.

	GCC 62.1
	The percentage to apply to the value of the work not completed, representing the Employer’s additional cost for completing the Works, is One hundred ten
percent (110%) of the uncompleted works value.
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Beneficial Ownership Disclosure Form
INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder1. In case of joint venture, the Bidder must submit a separate Form for each member. The beneficial ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately owns or controls the Bidder by meeting one or more of the following conditions:

· directly or indirectly holding 25% or more of the shares
· directly or indirectly holding 25% or more of the voting rights
· directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the Bidder

RFB No.: [insert number of RFB process]
Request for Bid No.: [insert identification] To: [insert complete name of Employer]
In response to your request in the Letter of Acceptance dated [insert date of letter of Acceptance] to furnish additional information on beneficial ownership: [select one option as applicable and delete the options that are not applicable]

(i) we hereby provide the following beneficial ownership information.

Details of beneficial ownership
	Identity of Beneficial Owner
	Directly or indirectly holding 25% or more of the shares
(Yes / No)
	Directly or indirectly holding 25 % or more of the Voting Rights (Yes / No)
	Directly or indirectly having the right to appoint a majority of the board of the directors or an equivalent governing body of the Bidder (Yes / No)

	[include full name (last, middle, first), nationality, country
of residence]
	
	
	


OR
(ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions:

· directly or indirectly holding 25% or more of the shares


· directly or indirectly holding 25% or more of the voting rights
· directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the Bidder


OR
(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this option is selected, the Bidder shall provide explanation on why it is unable to identify any Beneficial Owner]
· directly or indirectly holding 25% or more of the shares
· directly or indirectly holding 25% or more of the voting rights
· directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the Bidder]”

Name of the Bidder: *[insert complete name of the Bidder]	

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert complete name of person duly authorized to sign the Bid]	

Title of the person signing the Bid: [insert complete title of the person signing the Bid]	

Signature of the person named above: [insert signature of person whose name and capacity are shown above]	

Date signed [insert date of signing] day of [insert month], [insert year]	




* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the event that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form (including this Introduction thereto) shall be read to refer to the joint venture member.
** Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached with the Bid Schedules.


[bookmark: _bookmark172]Letter of Acceptance
[on letterhead paper of the Employer]
. . . . . . . [date]. . . . . . .

To:	. . . . . . . . . . [ name and address of the Contractor] . . . . . . . . . .

Subject:	. . . . . . . . . .  [Notification of Award Contract No]. . . . . . . . . . .

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the . . . . . . . . .
.[insert name of the contract and identification number, as given in the PCC]	for the Accepted
Contract Amount of	[insert amount in numbers and words and name of currency], as corrected
and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security and an Environmental and Social (ES) Performance Security [Delete ES Performance Security if it is not required under the contract] within 28 days in accordance with the Conditions of Contract, using for that purpose the of the Performance Security Form and the ES Performance Security Form, [Delete reference to the ES Performance Security Form if it is not required under the contract] and (ii) the additional information on beneficial ownership in accordance with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership Disclosure Form, included in Section X - Contract Forms, of the bidding document.
[Choose one of the following statements:]
We accept that 	[insert the name of Adjudicator proposed by the Bidder]
be appointed as the Adjudicator.

[or]
We do not accept that 	[insert the name of the Adjudicator proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to
	[insert name of the Appointing Authority], the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with ITB 48.1 and GCC Sub-Clause 23.1.


Authorized Signature:  ...................................................................................................................

Name and Title of Signatory: ........................................................................................................

Name of Agency:  ..........................................................................................................................

Attachment: Contract Agreement


[bookmark: _bookmark173]Contract Agreement

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between	[name
of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and	[name of the
Contractor]	(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]	should
be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents.
(a) the Letter of Acceptance
(b) the Letter of Bid
(c) the addenda Nos 	(if any)
(d) the Particular Conditions
(e) the General Conditions of Contract, including appendix;
(f) the Specification
(g) the Drawings
(h) Bill of Quantities; 1 and
(i) any other document listed in the PCC as forming part of the Contract, but not limited to;
i. the ES Management Strategies and Implementation Plans; and
ii. Code of Conduct for Contractor’s Personnel (ES).
3. In consideration of the payments to be made by the Employer to the Contractor as specified in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of . . . . . [name of the borrowing country]    on the day, month and
year specified above.


	
Signed by: 	
	Signed by:
 	

	for and on behalf of the Employer
	for and on behalf the Contractor

	in the
presence of:	
	in the
presence of:	

	Witness, Name, Signature, Address, Date
	Witness, Name, Signature, Address, Date



1	In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”





[bookmark: _bookmark174]Performance Security Option 1: Demand Guarantee
[Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address of Employer] Date: [Insert date of issue]
PERFORMANCE GUARANTEE No.:	[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that _ [insert name of Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution of
_ [insert name of contract and brief description of Works] (hereinafter called "the Contract"). Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] (	) [insert amount in words],1 such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.
This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it must be received by us at this office indicated above on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.



[signature(s)]


Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.









1		The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary.
2	Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1. The Employer should note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”


[bookmark: _bookmark175]Advance Payment Security
Demand Guarantee
[Guarantor letterhead or SWIFT identifier code] Beneficiary: [Insert name and Address of Employer] Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.:	[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution of [insert name of contract and brief description of Works] (hereinafter called "the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [insert amount in figures] () [insert amount in words] is to be made against an advance payment guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any  sum  or  sums  not  exceeding  in  total  an  amount  of  [insert  amount  in  figures] (	) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating either that the Applicant:

(a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or
(b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the Beneficiary’s bank stating that the advance payment referred to above has been credited to the Applicant on its account number [insert number] at [insert name and address of Applicant’s bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on the [insert day] day of [insert month], 2 [insert year],2 whichever is earlier. Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.



1	The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the Employer.
2	Insert the expected completion date as described in GCC Sub- Clause 57.1. The Employer should note that in the event of an extension of the expected completion date of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”


This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.


[signature(s)]
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.
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PARTICULAR PRELIMINARIES

		Item		Description						Amount



				SECTION NO. 1 - PRELIMINARIES



				BILL NO. 1 - PARTICULAR MATTERS



		A		Parties to the Contract:



				The ‘Employer’ 		is



				The ‘Architect’                                                                    		is



				The ‘Quantity Surveyor’                                                               		is



				The ‘Structural/Civil Engineer’                                                		is



				The ‘Services Engineer’                                                		is





























































































		A		Location of site:



				The site is located in Kismayo



		B		Site Visit:



				The Contractor shall be deemed to have visited the site and satisfied himself as to:-
a) The nature and position of the site
b) The amount of the rubbish or debris to be cleared away before commencement
c) The nature, current usage, proximity and size of adjoining property and building
d) The availability of land for the erection and positioning of all temporary structures, plant and materials necessary for the execution of the works. The contractor shall obtain approval from the relevant Local Authority in all matters relating to site access and erection of temporary structures and must ensure adherence to the requirements of these authorities.
No claim will be allowed for travelling or other expenses which may be incurred by the Contractor in visiting the site or preparing the tender for the works.



		C		Scope of work:



				The scope comprises of construction of 1No. Offfice block, comprising of  ground to third floor complete with all associated services installations and external works as shown in the Contract Drawings and all described in the Bill of Quantities



				The construction comprises reinforced concrete foundations & bases, floor slabs, hollow pot slabs, beams, columns, suspended slabs, masonry walling, joinery fittings etc.
Windows are glazed aluminium casement windows while doors are generally timber doors
Finishes are generally plaster and paint to walls, tiles to walls, screed, Ceramic flooring; plaster and paint to ceiling finishes
Services comprise electrical and mechanical installations, etc., all to be executed by approved Domestic Sub-Contractors



		D		Labour camps



				No labour camps will be allowed on site. The Contractor may however liaise with adjacent property owners and locate his camp within good distance from the site.



		E		Standard Method of Measurements



				All measured works in this contract have been measured in accordance with The Standard Method of Measurements of Building and Associated Civil Works for Eastern Africa Second edition Published by The Architectural Association of Kenya, Quantity Surveyors Chapter: June 2008 and The Civil Engineering Standard Method of Measurement, 3rd Edition as published by the Institution of Civil Engineers 1991
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		F		Temporary Structures and Hoarding



				a) The contractor shall allow for providing and clearing away on completion of the works such temporary hoarding , rubbish chutes, gates, planked walkways, guard rails etc. as may be necessary for the protection of the workers, the general public, and for the proper execution of the works.
b) As such, temporary structures shall be constructed with the approval of the Designer and to his full satisfaction and in such a manner as to cause minimum inconvenience and disturbance to occupants of adjacent buildings and users of the adjacent roads.
c) All such temporary structures shall comply in all aspects with the national laws, rules, and regulations currently in force and applicable to such structures.
d) All temporary structures shall be erected in a manner so that the unloading of materials causes minimum obstruction to the use of adjacent roads and other facilities
e) All temporary structures shall be kept properly lighted throughout the periods of darkness and any corners or projections shall be painted white.
f) Temporary structures shall not be used or permitted to be used for advertisement purposes except with the consent of the Architect.
g) All temporary structures shall be maintained at all times in good order and good condition to the satisfaction of the Architect.
h) All temporary structures shall be removed when so required by the Architect or at the end of the period for which it is required.
i) The Contractor shall indemnify and shall keep the employer indemnified against any expenses, loss, claim or suits arising out of or in connection with the temporary structures. j) The Contractor shall pay all local authority or other charges payable in connection with temporary structures.
k) The Contractor shall enclose the site or part of the works under construction with a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800mm centres with two 75 x 50 mm timber rails approximately seven hundred and fifty metres. The Contractor is in addition required to take all precautions necessary for the safe custody of the works, materials, plant, public and Employer's property on the site.



		G		Form of Contract



				The Contractor will be required to enter into a contract with the Employer under the terms of the conditions of contract as contained in the bidding documents.
The Contractor shall allow any sums which he considers necessary for the observance of such conditions, together with sub clauses used in application.
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		H		Insurances 



				NOTES
In addition to the conditions of the contract and the requirement contained herein the contractor's all risk policy shall cover the full value of the following and allow for all costs thereof:-
i) The works and temporary works erected in performance of this contract.
ii) The materials on site, plant and tools
iii) The cost and expense of removing debris of the property insured, destroyed or damaged by any peril insured.
iv) Professional fees (to be allowed at 5% of the contract sum)
v) Employer's liability (workman's compensation)
vi) Third party (Public liability for an indemnity of not less thanUSD. for any accident or series of accidents arising
from the same event (unlimited in aggregate)
Should the contractor already hold annual insurances covering the whole of his activities, and the indemnity required under the existing policy/ies then further insurances shall be effected and maintained to cover such excess, the policies of insurances being suitably endorsed to cover this project
The contractor shall ensure that all sub-contractors effect and maintain such insurances as are necessary to cover their liabilities in respect of injury to persons and property and workman's compensation.



		i)		Liability against injury to persons and property



		ii)		Insurance against injury to persons and property



		iii)		Insurance of the works (contractors liability)



		iv)		Performance bond for the works
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GENERAL PRELIMINARIES

		Item		Description						Amount



				SECTION NO. 1 - PRELIMINARIES



				BILL NO. 2 - GENERAL MATTERS



		A		Sufficiency of Tender.



				The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his Tender for the Works and of the rates and prices stated in the Priced Bills of Quantities, which rates and prices shall cover all his obligations under the Contract and all matters that are necessary for the proper completion and maintenance of the works.



		B		Stamp Charges



				The Contractor shall allow for the payment of all stamp charges in connection with the Contract Agreement.						- 0



		C		Definitions and Abbreviations



				The terms used in the Bills of Quantities shall be interpreted  as follows:



				“Approved” shall mean approved by the Architect



				“As directed” shall mean as directed by the Architect



				“B.S.” shall mean the current British Standard Specification published by the British Standards Institution, 2 Park street, London, W.I., England.







				“C.M.” Shall mean Cubic Metre



				“S.M”  Shall mean Square Metre



				“L.M.” Shall mean Linear Metre



				“mm” Shall mean Millimetre



				“No.” Shall mean Number



				“Kg.” Shall mean Kilogramme.



				“DO” or Ditto” shall mean the whole of the preceding description except as qualified in the description in which it occurs.
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		D		Progress Schedule



				Immediately after signing the contract the contractor is to prepare a Time progress Chart showing the time and order in which he proposes to carry out the works within the total construction time stated in the contract. The chart will show in detail the construction time and order in which each section of the work is to be carried out and be sub-divided into trades and tasks. If the contractor proposes sectional completion of the project he must plan this in detail including access roads, and services and this shall be reflected on the chart.
						- 0

				Upon the letting of the sub-contractors work the contractor is to incorporate times and details of each separate sub-contractor work which information is to be agreed by the sub-contractor and the chart will be so designed to accommodate this infantine.
At the end of each week the contractor is to mark on the chart in a different colour the actual time taken to complete the respective stages and sections of the work. The contractor shall obtain the Architect's approval on the chart and then shall supply copies to the Architect and Quantity Surveyor.

				If at any time it should appear to the Architect that the actual progress of the works does not conform to the approved programme progress schedule the contractor shall produce at the request of the Architect a revised programme showing the modifications and accelerations to the approved programme necessary to ensure completion of the works within the agreed contract period.
The submission of and approval by the Architect of such revisions and accelerations shall not entitle the Contractor to any extra payment or extension of time and shall not relieve the contractor of any duties or obligations or responsibilities under the contract. 



		E		Provisional Work:



				All “provisional” and other work liable to adjust under this Contract shall be left uncovered for a reasonable time to allow all measurements needed for such adjustment to be taken by the Quantity Surveyor. Immediately the work is ready for measurement the contractor shall give notice to the Quantity Surveyor. 



				If the Contractor makes default in these respects, he shall, if the Architect so directs, uncover the work at his own expense to enable measurements to be taken.
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		G		Lighting and Power:



				The Contractor shall provide all artificial lighting and power for use on the works, including all temporary connections, wiring, fittings etc and clear away on completion. The Contractor shall pay all fees and obtain all permits in connection therewith. However, the Employer may allow the Contractor use of power when available for the purpose of the works provided the Contractor shall pay all charges in connection therewith. 



		H		Water



				The Contractor shall provide at his own risk and cost all water for use in connection with the works. The Contractor will be permitted, at his own expense, to make a metered connection to the existing water supply if available and provide all temporary storage tanks and tubing, etc as he may consider necessary and clear away at completion. The Contractor shall pay all fees and obtain all permits in connection therewith. All water should be fresh, clean and pure, free from earth, vegetable or organic matter, acid or alkaline substance in solution or suspension.



		I		Existing Services



				Prior to commencement of any work the contractor is to ascertain from the relevant Authorities the exact position, depth and level of existing electric cables, water pipes or other services in the area and he shall make whatever provisions may be required by the Authorities concerned for the support and protection of such services. Any damage or disturbance caused to any service shall be reported immediately to the Architect and the relevant authority and shall be made good to their satisfaction at the Contractor’s expense.



		J		Transport to and from the site



				The Contractor shall include in his prices for the transport of materials, workmen, etc to and from the site of the proposed works, at such hours and by such routes as are permitted by the authorities.    



				All unit rates for local or imported goods are to include freight, insurance, handling and delivery costs to the project site together with import duties, sale tax, port charges etc and all other charges of whatever nature.





















				Total Carried Forward





				Total Brought Forward



		K		Public and Private Roads, Pavements, etc



				The Contractor will be required to make good, at his own expense, any damage he may cause to the present road surfaces and pavements during the period of the works. In particular, all existing lawns, gardens, paths, storm water channels, hedges, fences, etc, which may be destroyed or damaged during the progress of the works are to be made good by the Contractor to the approval of the Architect.



		L		Government Acts regarding Workplace, etc



				Allow for complying with all Federal Government of Somalia Laws , Orders and Regulations in connection with the Employment of labour and other matters related to the execution of the works. Tender must include for all costs arising or resulting from compliance with any Act, Order or Regulation relating to insurance, pension and Holidays for workplace or to the safety, health or welfare of work people.                                                     



				The Contractor must make himself fully acquainted with current Laws and Regulations, including Police Regulations regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc. It is important that the contractor, before tendering, shall obtain from the relevant authority the fullest information regarding all such regulations and/or restrictions which may affect the organization of the works, supply and control of labour, etc and allow accordingly in his tender. The Contractor is especially drawn to the requirement to provide workers with protective clothing which shall include but not limited to safety helmet, protective overalls and safety boots. The Employer will enforce this requirement.



				No claim in respect of want of knowledge in this connection will be entertained.







		M		Security of works, etc



				The Contractor shall be entirely responsible for the security of all works, stores, materials, plant, personnel, etc both his own and Sub-contractor’s and must provide all necessary watching, lighting and other precautions  necessary to ensure security against theft, loss or damage and the protection of the public.
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		N		Overtime Working



				The Working hours shall be those generally worked by good employers in the Building and Civil Engineering Trades in Somalia



				The contractor shall be responsible for any extra costs for overtime working he considers will be necessary in order to complete the works within the contract period or time for completion apart from overtime working which may be authorized by the Architect.



				If overtime is worked out in accordance with a written instruction issued by the Architect the contractor will be reimbursed in respect of such overtime to the unproductive time payable over and above the basic hourly rates as laid down by the Regulation of wages and Conditions of Employment.



		O		Materials and Workmanship Generally:



				All materials shall be new unless otherwise directed or permitted by the Architect and in all cases where the quality of goods or materials is not described or otherwise specified, is to be the best quality obtainable in the ordinary meaning of the word “best” and not merely a trade signification of the word.



				All materials and workmanship shall unless otherwise specified or described conform to the appropriate British Standard Institution Specification current at the date of Tender.



				The Contractor shall order all materials to be obtained from overseas immediately after the Contract is signed and shall also order materials to be obtained from local sources as early as necessary to ensure that such materials are on site when required for use in the works.



				The Contractor shall be responsible for and shall replace or make good at his own expense any materials lost or damaged. The works shall be executed by skilled workmen well versed in their respective trades.



				The Bills of Quantities shall not be used for the purpose of ordering materials.





		P		Site Levels



				Before commencing work the Contractor must arrange for and agree with the Architect, Engineer and Quantity Surveyor the existing site levels and similarly establish and agree on a bench mark.
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		Q		Setting Out



				The contractor shall set out works in accordance with the dimensions and levels shown on the drawings and shall be responsible of the correctness of all dimensions and levels set out by him and he will be required to amend all errors arising from inaccurate setting out at his own cost and expenses. In the event of any error or discrepancy in the dimensions or levels marked on the drawings being discovered, such errors or discrepancies must be reported by the contractor to the architect for his immediate attention.
No work shall be commenced by the contractor until he has received written instructions from the Architect to adjust such discrepancies which may be proved, upon receipt of such instructions and no claim for extra expenses or relief from the provisions of the Conditions of the Contract , any discrepancy or error in the dimensions or levels shown on the drawings may be made thereafter.



		R		Rejected Workmanship or Materials



				Any workmanship or materials not complying with the specific requirements or approved samples or which have been damaged, contaminated or have deteriorated, must be immediately removed from the site and replaced at the Contractor’s expense as required.



		S		Samples:



				The Contractor shall furnish at the earliest possible opportunity before work commences and at his own cost, any samples of materials or workmanship that may be called for by the Architect for his approval or rejection and any further samples in the case of rejection until such samples are approved by the Architect and such samples when approved shall be the minimum standard for the work to which they apply.



		T		Concrete Tests



				Note: The contractor must allow in his rates all costs in connection with the making of cubes, curing, transport, crushing by an approved testing Authority and obtaining the test certificate.
Set of forty 150 x 150 x 150mm concrete test cubes



		U		Areas to be occupied by the Contractor:



				The Contractor shall obtain the Architect’s approval for the siting of all temporary buildings; spoil heaps, temporary roads, paths and storage areas for materials.
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		V		Offices and sheds



				The Contractors shall erect and maintain temporary office accommodation for his own use, and ample temporary watertight sheds for the proper storage and protection of materials and for the use of his own use and the use of Nominated Sub-contractors as required by the items of attendance only. Floors of sheds shall be at least 150mm above ground level.



				The Contractor shall keep on site and maintain in good condition one dumpy or quickset level and levelling staff, and one 30 metre steel tape for the use of the consultants.



		W		Offices and Services for the Consultants



				The Contractor shall provide, erect and maintain, where directed on site, an approved weather- and sun-proof lock-up office for the use of the consultants. The office shall be constructed with stone, concrete or wood floor and the walls and ceilings internally lined with fibre board. Glazed windows of not less than 2 square metres and stout door with lock and fastening shall be provided and the office furnished with wooden stools, table and chairs and drawing tables along the full length of one side, complete with drawers of sufficient size to carry the drawings laid flat. He shall provide all services and pay all conservancy charges and keep the office in a clean and sanitary condition from commencement to the completion of the works and dismantle and make good disturbed surfaces. The contractor shall allow for the cost of providing light refreshment for the consultants at site meetings. The office shall be removed on completion.



		X		Telephone:



				The Contractor shall provide a telephone connected to the Town exchange, or appropriate wireless phone, for the period of the works and shall pay all fees and rentals for the same.



		Y		Sanitation:



				The Contractor shall provide the necessary latrines for his staff and workmen to the requirements and satisfaction of Health Authorities, maintain the same in thoroughly clean sanitary condition, pay all conservancy fees during the period of the works and remove when no longer required.



				The latrines shall be enclosed with framing and corrugated sheets roofs, sides and partitions, with concrete floors steel trowelled smooth to floors to facilitate washing. Their location shall be agreed with the Architects and the works shall not be commenced before the sanitary accommodation has been approved by the above mentioned authorities.
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		Z		Plant, Tools and Scaffolding:



				The Contractor shall provide all necessary hoists, tackle, plant, vehicles, tools and appliances of every description for the due and satisfactory completion of the works and shall remove the same on completion.



				The contractor shall provide, erect and maintain all temporary scaffolding, sufficiently strong and efficient for the due and satisfactory performance of the works, alter and adopt all scaffolding as and when required during the works and remove on completion and make good.



				No timber used for scaffolding, formwork or similar purpose shall be used afterwards in the permanent works.



				All such plant, tools and scaffolding shall comply with all regulations whether general or local in force throughout the period of the Contract and shall be altered or adapted during the Contract as may be necessary to comply with any amendments in or additions to such regulations.



				Scaffolding is not measured hereinafter, and the Contractor must allow here or in his rates for the above.



		AA		Signboard:



				The signboard and lettering on the same for the display of the main and sub contractor’s names shall be of an approved size and design with the Employer’s names printed thereon. The Project Manager, Architect,  and the other Consultant’s name shall be printed in 50mm letters. No other signboard or advertisements will be permitted except with the Approval of the Architect in Writing. The writing must be done by an experienced sign writer. The exact position of erection will be shown by the Architect; the sign board will be to his approval.



		AB		Watching and lighting:



				The Contractor shall provide at his own expense and risk all watching and lighting as necessary to safeguard the works, plant and materials against damage and theft.



		AC		Temporary Roads and Access to Site:



				Means of access to the site shall be agreed with the Architect prior to commencement of the works and the Contractor must allow for building and maintaining any temporary access roads for the transport of materials, plant and workmen as may be required for the complete execution of the works including the provision of temporary culverts, crossings, bridges or any other means of gaining access.
Upon the completion the works the Contractor shall remove such temporary roads, temporary culverts bridges etc and make good and reinstate all works and services disturbed to the satisfaction of the Architect.
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		AD		Existing and Adjacent Property:



				The Contractor must take all steps necessary to safeguard existing and adjacent property, make good at his own expense any damage to persons or property caused thereon, and hold the Employer indemnified against any claim arising.



				The Contractor will be held fully responsible for the safety of the existing and adjacent building and for any damage caused in consequence of these works. He must reinstate all damages at his own expense and indemnify the Employer against any loss.



		AE		Nuisance:



				The Contractor must take such steps and exercise such care and diligence so as to minimize nuisance from dust, noise or any other cause, to the occupiers of adjacent properties.



		AF		Nominated Sub-contractors:



				The Contractor shall be responsible for Nominated sub-contractors in every respect and, in particular, it shall be the Contractor’s responsibility to ensure that each sub-contractor commences and completes the work in such a manner and is ready on the site with his materials, labour and special plant at such times also as to conform with the progress schedule, as specified previously and to ensure satisfactory progress.



				The Contractor shall also accept liability for and bear cost of general attendance on nominated sub-contractors which he shall be deemed to include for:



				Allowing the use of standing scaffolding, maintenance and alteration of all scaffolding until such time as all relevant sub-contractor’s work are complete, and removal of all scaffolding on completion.



				Providing space for office accommodation and for storage of plant and materials; allowing use of sanitary accommodation; the supply of necessary water, power, lighting and watching; and clearing away all rubbish.



				The items for “Attendance” given hereinafter following prime cost sums in respect of subcontractor’s work shall be deemed to include all the above.



				The cutting away for and making good after the work of sub-contractors as may be required will be measured and valued separately by the Quantity Surveyor.
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		AG		Nominated Suppliers



				The cost of (Fix Only) materials to be obtained from nominated suppliers which are covered by prime cost or provisional sums shall include for taking delivery on site, checking with invoices or indents, reporting and claiming damages for shortages and damaged goods, defraying demurrage, signing for as having been received in good order unloading, storing, covering and protecting until the time of fixing, unpacking, replacing anything lost or damaged, sorting assembling, hoisting to required levels and fixing as described.



				Before placing any order with Nominated suppliers the Contractor must ascertain that the terms and conditions of the quotations and the dates of delivery of materials or execution of work comply with the terms of the contract, and the progress schedule.  



		AH		Prime Cost Sum



				i) The words "Prime Cost" (or the initials "P.C") appearing in the contract documents shall mean net costs exclusive of any trade, cash or other discount what so ever but inclusive of the costs of the packing, carriage and delivery. Such costs shall be the same due to the sub-contract or supplier after adjustments where applicable in respect of measurements of rates.



				ii) Any increase or decrease in the prime costs sums resulting from the adjustments and properly paid by the contractor shall be added or deducted from the contract sum in the final account. In substantiation the contractor will require to produce to the Quantity Surveyor all quotations, invoices and receipted accounts as shall be necessary to show the details of the sums actually paid.



				iii) Any sum added by the contractor in these Bills of Quantities in respect of profits upon any prime costs will be deducted at the final settlement of accounts and the sum will be added to the amount of which will bear the same proportion to the sum added as the net amount properly expended to the original P.C sum.



		AI		Protection of Completed Works



				The Contractor shall cover up and protect from damage, including damage from inclement rainy weather, all finished work, and unfixed materials including that of sub-contractors, etc to the satisfaction of the Architect until the completion of the Contract. No claim for pumping rain water in basements or other damages occasioned by the above will be allowed.
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		AJ		Protection of Trees



				The Contractor shall in the course of construction take all necessary precautions to preserve any existing trees. The contractor will not cut down any tree(s) without express authority or written instruction by the Architect and relevant authorities. He must at all times liaise with the Architect in this regard.



		AK		Cleaning:



				The Contractor shall upon completion of the works, at his own expense, remove and clear away all surplus excavated materials, plant, rubbish and unused materials including clearing away and making good all traces of dirt and shall leave the whole of the site and works in a clean and tidy state to the satisfaction of the Architect. Particular care shall be taken to leave clean all floors and windows and remove all paint and cement stains. He shall also, at the discretion of the Architect, remove all rubbish and dirt as it accumulates. The contractor is to find his own dump and shall pay all charges in connection therewith.



		AL		Local Regulations and By Laws



				The contractor is to comply with all local regulations and by-laws of the Local Authority including serving notices and paying of fees.
the contractor shall comply in all aspects with the above mentioned rules.
The contractor will be held responsible for serving on the chief inspector of factories a written notice not later than seven days after the beginning of the building operations included in this contract stating the particulars required.




		AM		Training Levy



				Not applicable



		AN		Taxes



				The Contractor is required to acquaint himself with all applicable taxes and allow in his Bills of Quantities rates as required by law. 
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		AO		Timely payment for labourers



				The contractor shall pay rates of wages and observe hours and conditions of labour not less favourable than the minimum conditions of employment applicable in the district in which the work is carried out. The relevant notice must be posted up and kept posted upon the site where it can be conveniently read by the employees concerned in languages they can understand.
The contractor is to comply with the Regulations of Wages and Conditions of Employment in Building and Construction Industrr and is to be responsible for compliance of the sub-contractors employed in the execution of the contract. If required he is to notify the Architect of the names and addresses of all such sub-contractors. Any Contractor or Sub-contractors not complying will not be permitted to tender for other work for such a period as the Architect may determine
Should a claim be made to the Architect alleging the Contractor's default in payment of Fair Wages to any workman employed on the contract and if proof thereof satisfactory to the Architect, may failing payment by the contractor, pay the claim out of any monies due or which may become due to the contractor under this contract.
The Contractor is to furnish to the Architect, if called upon to do so, such particulars of the rates of wages, hours and conditions of labour referred to above as the Architect may direct.

				 

		AP		Copyright



				The copyright of these documents is vested in Freshmind Consulting Company Limited. No part of this document may be reproduced in any form or by any means without their prior permission.
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Ground Floor



				Ground Floor

		Item		Description		Qty		Unit		Rate		Total

										$		$

				General Items

				Provisional Sums

				Demolition and site clearance

				Site Clearance

		D110		General Clearance		420		m²

				Earthworks

				Excavation for foundations

				Material other than topsoil, rock or artificial hard material

		E325		maximum depth: 2m		205		m³

				Foundation excavations for wall trench		96.6		m³

				Providing damp proofe membarane for excavated area		420		m²

				Filling

				To structures

		E613		using the excavated materials - for footings		146		m³

		E615		Imported natural materials - for the ground floor		445		m3

				In Situ Concrete

				Placing of concrete grade C15- Mass

				Under the footings - as plain concrete

		F621		thickness: not exceeding 100 mm		12		m³

				Slab on grade

		F631		thickness: not exceeding 80 mm (with minmum reinforcement) - Weight of reinforcement 100 kg/m³ - Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		32		m³

				Placing of concrete grade C25 - Reinforced

				Bases, footings

		F723		thickness: 500 mm - Weight of reinforcement 80 kg/m³ - Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		52		m³

				Suspended slabs

		F732.01		thickness: 180 mm - 1st floor slab - Weight of reinforcement 150 kg/m³		78.57		m³

		F732.03		thickness: 170 mm - Staircase cover slab - Weight of reinforcement 150 kg/m³		7		m³

				To Collection								0.00

				45658

		Item		Description		Qty		Unit		Rate		Total

										$		$

				Concrete Works

				Columns

		F753.01		cross-sectional area: 0.40x0.40  m² - as short columns - - Weight of reinforcement 200 kg/m³ - Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		7.5		m³				0.00

		F753.02		cross-sectional area: 0.25x0.50 m² - as short columns - Weight of reinforcement 200 kg/m³		1		m³				0.00

		F753.03		cross-sectional area: 0.40x0.40  m² - as ground floor columns - Weight of reinforcement 200 kg/m³		4		m³

				Beams

		F763.01		cross-sectional area: 0.25x0.50 m² (310ml) - as plinth beams - Weight of reinforcement 140 kg/m³ -  Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		39		m³				0.00

		F763.02		cross-sectional area: 0.20x0.50 m² (15 ml) - as 1st floor beams - Weight of reinforcement 140 kg/m³ 		5		m³				0.00

		F763.03		cross-sectional area: 0.20x0.50 m² (6 ml) - as roof floor beams - Weight of reinforcement 140 kg/m³ 		5		m³				0.00

		F763.04		cross-sectional area: 0.20x0.50 m² (6 ml) - as staircase slab floor beams - Weight of reinforcement 140 kg/m³ 		2		m³				0.00

				Other concrete forms

		F781		general: Stairs - Weight of reinforcement 140 kg/m³ 		13		m³				0.00

		F741		Protection Walls  - - Weight of reinforcement 140 kg/m³ -Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		35		m³				0.00

				Brickwork, Blockwork and Masonry

				Artificial stone blockwork

		 		Thickness: 250 mm - under the plinth beams (310 ml)								

		U621		Vertical straight walls		47		m³				0.00

				To Collection								0.00



												Total

												$



		Item		Description		Qty		Unit		Rate		Total

										$		$

				Brickwork, Blockwork and Masonry

				Lightweight blockwork: Provide & Build concrete blocks in cement/sand mortar (1:6).
Rates to include for key to columns and m.s. ties where necessary, details to be prepared by contractor for approval. All works are to be the satisfaction of the Engineer.

				Thickness: 150 - 250 mm

		U421		Vertical straight walls 		463		m²				0.00

				Floor & Wall finishes and Fittings

				Ceremic Floor tiles: Bedded and joined in cement and sand mortar 		420		m²				0.00



				Painting

				Emulsion paint

				On Brickwork and blockwork plastering

		V567		Isolated groups of surfaces; walls: Provide & Apply prime coat, putty and two coats of plastic emulsion paint to be finished with Mat oil paint for internal walls. For external plastered surfaces 3 coats of emulsion paint finish to be applied by compressor, gun and rollers.
Rates to include for all works as specified and complete in every respect to the satisfaction of the Engineer.		1501.23		m²				0.00

				Waterproofing

		W500		Sprayed or brushed waterproofing; baths rooms		34		m²				0.00

				Simple Building Works Incidental to Civil Engineering Works

				Windows, doors and glazing 

				[Tenderers are advised to and must refer to Architectural Schedules before pricing this section]

				Timber

		Z313		Internal doors: Supply and fix wooden panel doors with defferente size acording to architect drawings complete with wooden frame, hinges & locks and to include two coats of gloss paint.		9		nr				0.00

				Metal

		Z323		External Doors: Provide and Erect Hinged, Pressed Steel Doors, Minimum 60 Minutes Fire Rated,  from a reputable source to be approved and including iron mongery and electroststic powder painted.
Fixing strictly according to manufacture´s instructions.
Rates to include for all accessories, hard ware, frames, closers, doorstops, glazing etc. complete in every respect, as Per Drawings, Specifications & Instructions of the Engineer.		4		nr				0.00

				Plastics; pvc: Provide, Fabricate & Fix in position Aluminum powder coated of 3.5 mm average thickness for frames and leaves. The Aluminum material should be first class (Italian or equivalent), double Glazed 6mm reflecting glass externally, 12 mm air gap, 6 mm clear float glass internally, all as per specifications and drawings

		Z331		Windows; including the fixed cladding.   

				Window overall size 2300mm wide x 1500 mm high (W-01)		8.00		PCS				0.00

				Window overall size 900mm wide x 600 mm high (W-02)		4.00		PCS				0.00

				Window overall size 2300 mm wide x 1200 mm high (W-03)		2.00		PCS				0.00

				Window overall size 1000 mm wide x 1200 mm high (W-04)		5.00		PCS				0.00

		Z333		Doors; bath rooms & sliding for the balcony		10		nr				0.00

				Supply and install the following 1300 x 350mm (LxW) mild steel gratings complete with 50 x 50x 6mm thick mild angle line all round, welded to 10mm thick mild steel plate with 10mm holes drilled @75mm c/c with and including 300mm wide 50 x 100mm flat sections @ 25mm c/c s; including all cuttings, welding, priming etc.; All as per Architect's Detailed Schedule 

				Gratings		63		LMS				0.00

				Door overall size 800mm wide x 2100 mm high (D-1)		3.00		pcs				0.00

				Door overall size 700mm wide x 2100 mm high (D-2)		5.00		pcs				0.00

				Door overall size 900 mm wide x 2100 mm high (D-3)		2.00		pcs				0.00

				Door overall size 1200 mm wide x 2100 mm high (D-4)		2.00		pcs				0.00

				Door overall size 1200 mm wide x 2100 mm high (D-4)		2.00		pcs				0.00

				Sliding Door		2.00		PCS				0.00

				Surface finishes, linings and partitions

				In situ finishes

		Z413		Walls; Plastering: Provide & Apply 20 mm thick cement/sand plaster (1:6) including all necessary angle beads, grooves, metal lath, and special treatment at joints, change of directions and between concrete and brick surfaces etc, application can be by machines.
 Rates shall include narrow widths and windows and doors jambs. Opening shall be deducted. All as specified and to the satisfaction of the Engineer.		1389		m²				0.00

				Tiles:  Provide & Fix floor tiles according to Drawings, Specifications and Instructions of the Engineer.
Rates to include for cutting, bedding, backing in cement/sand mortar (1:6), glue , source Spain or equivalent, grouted in white cement, size and color to be approved by the Engineer, all complete as per Drawings & Specifications.
Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.

		Z421		Floors tiles		436.5		m²				0.00

		Z421		Stairs; including Risers, Steps and landings		13		m²				0.00

		Z423		Walls tiles		51		m²				0.00

				To Collection								0.00





				Collection From

				1/1

				Bill Carried to Summary

				Total Summury 

				General Items								0.00

				Concrete Works								0.00

				Brickwork and Finishing Works								0.00

				To Collection								0.00











































1st- Finishing

				First Floor

		Item		Description		Qty		Unit		Rate		Total

										$		$

				Brickwork, Blockwork and Masonry

				Lightweight blockwork: Provide & Build concrete blocks in cement/sand mortar (1:6).
Rates to include for key to columns and m.s. ties where necessary, details to be prepared by contractor for approval. All works are to be the satisfaction of the Engineer.

				Thickness: 150 - 250 mm

		U421		Vertical straight walls 		676.76		m²				0.00

				Painting

				Emulsion paint

				On Brickwork and blockwork plastering

		V567		Isolated groups of surfaces; walls: Provide & Apply prime coat, putty and two coats of plastic emulsion paint to be finished with Mat oil paint for internal walls. For external plastered surfaces 3 coats of emulsion paint finish to be applied by compressor, gun and rollers.
Rates to include for all works as specified and complete in every respect to the satisfaction of the Engineer.		2030		m²		4.00		8,120.00

				Waterproofing

		W500		Sprayed or brushed waterproofing; baths rooms		32		m²				0.00

				Simple Building Works Incidental to Civil Engineering Works

				Windows, doors and glazing 

				[Tenderers are advised to and must refer to Architectural Schedules before pricing this section]

				Timber

		Z313		Internal doors: Supply and fix wooden panel doors with defferente size acording to architect drawings complete with wooden frame, hinges & locks and to include two coats of gloss paint.		11		nr				0.00

				Plastics; pvc: Provide, Fabricate & Fix in position Aluminum powder coated of 3.5 mm average thickness for frames and leaves. The Aluminum material should be first class (Italian or equivalent), double Glazed 6mm reflecting glass externally, 12 mm air gap, 6 mm clear float glass internally, all as per specifications and drawings

		Z331		Windows; including the fixed cladding.   

				Window overall size 2000mm wide x 2000 mm high (W-01)		12.00		PCS				0.00

				Window overall size 900mm wide x 600 mm high (W-02)		2.00		PCS				0.00

		Z333		Doors; bath rooms & sliding for the balcony				nr				0.00

				Door overall size 900mm wide x 2100 mm high (D-1)		10.00		pcs				0.00

				Door overall size 800mm wide x 2100 mm high (D-2)		7.00		pcs				0.00

				Door overall size 800 mm wide x 2100 mm high (D-3)		2.00		pcs				0.00

				Door overall size 1200 mm wide x 2100 mm high (D-4)		1.00		pcs				0.00

				Surface finishes, linings and partitions

				In situ finishes

		Z413		Walls; Plastering: Provide & Apply 20 mm thick cement/sand plaster (1:6) including all necessary angle beads, grooves, metal lath, and special treatment at joints, change of directions and between concrete and brick surfaces etc, application can be by machines.
 Rates shall include narrow widths and windows and doors jambs. Opening shall be deducted. All as specified and to the satisfaction of the Engineer.		2030		m²				0.00

				Tiles:  Provide & Fix floor tiles according to Drawings, Specifications and Instructions of the Engineer.
Rates to include for cutting, bedding, backing in cement/sand mortar (1:6), glue , source Spain or equivalent, grouted in white cement, size and color to be approved by the Engineer, all complete as per Drawings & Specifications.
Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.

		Z421		Floors tiles		436.5		m²				0.00

		Z421		Stairs; including Risers, Steps and landings		13		m²				0.00

		Z423		Walls tiles		256		m²				0.00

				Suspended slabs

		F732.02		thickness: 230 mm - Roof floor slab - Weight of reinforcement 150 kg/m³		51		m³

				To Collection

												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









MEP 

				MECHANICAL 

		Item		Description		Qty		Unit		Rate		Total

										$		$

				All Prices of items shall include supplying, constructing, installing, erecting, connecting and carring out all Required Testing. Unless otherwise indicated, all works are to be carried out according to drawings, specifications & Instructions of the Engineer. The Contractor is required to approve full coordinated work shop-drawings before starting Construction activities, the price shall also include all such works.
Workmanship and Materials to be used shall , unless otherwise specified, comply  with  the Latest Editions of  the Requirements as per Standards, Regulations, Recommendations, Codes of Practice etc, and Ammendments thereof.

		 		DISPOSAL SYSTEMS: Supply and install sanitary and stormwater drainage systems including pipes, fittings, traps, manholes, cleanouts, and connection to main network. As per drawings				Item				0.00

		 		PIPED SUPPLY SYSTEMS: Supply and install cold and hot water piping, valves, pumps, meters, and fittings for potable and non-potable water systems. As per drawings				Item				0.00

		 		ELECTRICAL SUPPLY/POWER/LIGHTING SYSTEMS: Install electrical distribution boards, wiring, conduits, lighting, sockets, switches, and backup power systems.as per drawings				Item				0.00		bd



				To Collection								0.00



												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









Services

				Services Rooms: Height: not exceeding 3.00 m

		Item		Description		Qty		Unit		Rate		Total

										$		$

				lump sum works: as per drawings 

				Roads and Pavings

				Concrete pavements

				PARKING + DRIVEWAY CABRO BLOCKS		687.672		m²				0.00

				RAMP NON SLIP PORCELAIN TILES		26		m²				0.00

				WALKWAYS OUTDOOR PORCELAIN TILES		80.75		m²				0.00

				ENTRANCE AREAS  OUTDOOR PORCELAIN TILES		72.5		m²				0.00

												

				Miscellaneous Work

				Boundary Wall

				Excavation for column footings (0.6 m deep)		30		m³				0.00

				Blinding concrete (50–75 mm)		3.8		m³				0.00

				Footing concrete (Class 20/25)		30		m³				0.00

				RC Column concrete		14.9		m³				0.00

				200 mm hollow concrete block wall		474		m²				0.00

				Binding wire, ties, mortar		1		ls				0.00



				Gate House

				Site clearance and setting out		15		m²				0.00

				Excavation for foundation		6		m³				0.00

				Hardcore filling and compaction 150mm thick		2.25		m³				0.00

				Blinding concrete 50mm		0.75		m²				0.00

				Reinforced concrete strip footing		3.2		m³				0.00

				Foundation walling (block/stone)		12		m²				0.00

				Damp proof course		16		m				0.00

				Backfilling and compaction		3		m³				0.00

				Masonry walling (external)		42		m²				0.00

				Internal partition wall		42		m²				0.00

				Main entrance door complete		1		m				0.00

				WC door complete		1		no				0.00

				Internal plaster to walls		50		m²				0.00

				External plaster/render 		42		m²				0.00

				Floor tiles (including WC)		15		m²				0.00

				Wall tiles to WC		18		m²				0.00

				Painting internal surfaces		50		m²				0.00

				Painting external surfaces		42		m²				0.00

				WC ceramic unit complete		1		no				0.00

				Wash hand basin		1		no				0.00



				Prayer Areas

				Site clearance and setting out		70		m²				0.00

				Excavation for foundation		20		m³				0.00

				Hardcore filling and compaction 150mm thick		45		m³				0.00

				Blinding concrete 50mm		90		m²				0.00

				Reinforced concrete strip footing		140		m³				0.00

				Foundation walling (block/stone)		32		m²				0.00

				Damp proof course		40		m				0.00

				Backfilling and compaction		15		m³				0.00

				Masonry walling (external)		100		m²				0.00

				Internal partition wall		40		m²				0.00

				Doors complete		4		no				0.00

				Internal plaster to walls		140		m²				0.00

				External plaster/render 		100		m²				0.00

				Floor tiles 		70		m²				0.00

				Painting internal surfaces		140		m²				0.00

				Painting external surfaces		100		m²				0.00





				Concrete Structures

				waiting bay, Height nor exceeding 3.0 metres: light roof		28		m²				0.00

		 		Gates; main entrance		48		m²				0.00

				watch tower: height not exceeding 6.5 metres, light roof		12		m²				0.00

				To Collection								0.00



												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









Softscapes

				Lnadscape Softscapes

		Item		Description		Qty		Unit		Rate		Total

										$		$

				lump sum works: as per drawings 

				Lawn Areas

				Grass Lawns

				Site clearance and preperation		220		m²				0.00

				Supply and spread approved fertile top soil		220		m²				0.00

				Supply, lay and maintain Bermuda grass turf  including soil preparation, fine grading, watering, rolling, and establishment maintenance.		220		m²				0.00

				Supply and apply organic mulch to planting beds, average thickness 100mm		220		m²				0.00



				Garden Areas

				Garden Plants

				Site clearance and preperation		405		m²				0.00

				Supply and spread approved fertile top soil		405		m²				0.00

				Supply, lay and maintain flowers including soil preparation, fine grading, watering, rolling, and establishment maintenance.		405		m²				0.00

				Supply and apply organic mulch to planting beds, average thickness 100mm		405		m²				0.00



				Plants

				Trees

				Site clearance and preperation		405		m²				0.00

				Supply and spread approved fertile top soil		405		m²				0.00

				Supply and apply organic mulch to planting beds, average thickness 100mm		405		m²				0.00

				Boundary tree, Thika Palm		41		No				0.00

										 

				To Collection								0.00



												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









 MAIN SUMMARY

		ERROR:#REF!



		BILL NO. 		DESCRIPTION		AMOUNT (USD)







				SUMMARY





				BILL NO. 1 - PARTICULAR MATTERS		$   - 0

		1



				BILL NO. 2 - GENERAL MATTERS		$   - 0



		2		Ground Floor		$   - 0







		3		First Floor		$   - 0







		4		MECHANICAL 		$   - 0







		5		Services Rooms: Height: not exceeding 3.00 m		$0.00





		6		Softscapes		$0.00





				TOTAL 		$   - 0



		10		CONTINGENCY COST & PRPVISIONAL SUMS		$   - 0







				GRAND TOTAL 		$   - 0
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PARTICULAR PRELIMINARIES

		Item		Description						Amount



				SECTION NO. 1 - PRELIMINARIES



				BILL NO. 1 - PARTICULAR MATTERS



		A		Parties to the Contract:



				The ‘Employer’ 		is



				The ‘Architect’                                                                    		is



				The ‘Quantity Surveyor’                                                               		is



				The ‘Structural/Civil Engineer’                                                		is



				The ‘Services Engineer’                                                		is





























































































		A		Location of site:



				The site is located in Kismayo



		B		Site Visit:



				The Contractor shall be deemed to have visited the site and satisfied himself as to:-
a) The nature and position of the site
b) The amount of the rubbish or debris to be cleared away before commencement
c) The nature, current usage, proximity and size of adjoining property and building
d) The availability of land for the erection and positioning of all temporary structures, plant and materials necessary for the execution of the works. The contractor shall obtain approval from the relevant Local Authority in all matters relating to site access and erection of temporary structures and must ensure adherence to the requirements of these authorities.
No claim will be allowed for travelling or other expenses which may be incurred by the Contractor in visiting the site or preparing the tender for the works.



		C		Scope of work:



				The scope comprises of construction of 1No. Offfice block, comprising of  ground to third floor complete with all associated services installations and external works as shown in the Contract Drawings and all described in the Bill of Quantities



				The construction comprises reinforced concrete foundations & bases, floor slabs, hollow pot slabs, beams, columns, suspended slabs, masonry walling, joinery fittings etc.
Windows are glazed aluminium casement windows while doors are generally timber doors
Finishes are generally plaster and paint to walls, tiles to walls, screed, Ceramic flooring; plaster and paint to ceiling finishes
Services comprise electrical and mechanical installations, etc., all to be executed by approved Domestic Sub-Contractors



		D		Labour camps



				No labour camps will be allowed on site. The Contractor may however liaise with adjacent property owners and locate his camp within good distance from the site.



		E		Standard Method of Measurements



				All measured works in this contract have been measured in accordance with The Standard Method of Measurements of Building and Associated Civil Works for Eastern Africa Second edition Published by The Architectural Association of Kenya, Quantity Surveyors Chapter: June 2008 and The Civil Engineering Standard Method of Measurement, 3rd Edition as published by the Institution of Civil Engineers 1991

















				Total Carried Forward





				Total Brought Forward



		F		Temporary Structures and Hoarding



				a) The contractor shall allow for providing and clearing away on completion of the works such temporary hoarding , rubbish chutes, gates, planked walkways, guard rails etc. as may be necessary for the protection of the workers, the general public, and for the proper execution of the works.
b) As such, temporary structures shall be constructed with the approval of the Designer and to his full satisfaction and in such a manner as to cause minimum inconvenience and disturbance to occupants of adjacent buildings and users of the adjacent roads.
c) All such temporary structures shall comply in all aspects with the national laws, rules, and regulations currently in force and applicable to such structures.
d) All temporary structures shall be erected in a manner so that the unloading of materials causes minimum obstruction to the use of adjacent roads and other facilities
e) All temporary structures shall be kept properly lighted throughout the periods of darkness and any corners or projections shall be painted white.
f) Temporary structures shall not be used or permitted to be used for advertisement purposes except with the consent of the Architect.
g) All temporary structures shall be maintained at all times in good order and good condition to the satisfaction of the Architect.
h) All temporary structures shall be removed when so required by the Architect or at the end of the period for which it is required.
i) The Contractor shall indemnify and shall keep the employer indemnified against any expenses, loss, claim or suits arising out of or in connection with the temporary structures. j) The Contractor shall pay all local authority or other charges payable in connection with temporary structures.
k) The Contractor shall enclose the site or part of the works under construction with a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800mm centres with two 75 x 50 mm timber rails approximately seven hundred and fifty metres. The Contractor is in addition required to take all precautions necessary for the safe custody of the works, materials, plant, public and Employer's property on the site.



		G		Form of Contract



				The Contractor will be required to enter into a contract with the Employer under the terms of the conditions of contract as contained in the bidding documents.
The Contractor shall allow any sums which he considers necessary for the observance of such conditions, together with sub clauses used in application.























				Total Carried Forward





				Total Brought Forward



		H		Insurances 



				NOTES
In addition to the conditions of the contract and the requirement contained herein the contractor's all risk policy shall cover the full value of the following and allow for all costs thereof:-
i) The works and temporary works erected in performance of this contract.
ii) The materials on site, plant and tools
iii) The cost and expense of removing debris of the property insured, destroyed or damaged by any peril insured.
iv) Professional fees (to be allowed at 5% of the contract sum)
v) Employer's liability (workman's compensation)
vi) Third party (Public liability for an indemnity of not less thanUSD. for any accident or series of accidents arising
from the same event (unlimited in aggregate)
Should the contractor already hold annual insurances covering the whole of his activities, and the indemnity required under the existing policy/ies then further insurances shall be effected and maintained to cover such excess, the policies of insurances being suitably endorsed to cover this project
The contractor shall ensure that all sub-contractors effect and maintain such insurances as are necessary to cover their liabilities in respect of injury to persons and property and workman's compensation.



		i)		Liability against injury to persons and property



		ii)		Insurance against injury to persons and property



		iii)		Insurance of the works (contractors liability)



		iv)		Performance bond for the works













































				Total Carried to Section Summary				Shs





SECTION NO. 1	GENERAL AND PARTICULAR PRELIMINARIES	
 PAGE &P




GENERAL PRELIMINARIES

		Item		Description						Amount



				SECTION NO. 1 - PRELIMINARIES



				BILL NO. 2 - GENERAL MATTERS



		A		Sufficiency of Tender.



				The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his Tender for the Works and of the rates and prices stated in the Priced Bills of Quantities, which rates and prices shall cover all his obligations under the Contract and all matters that are necessary for the proper completion and maintenance of the works.



		B		Stamp Charges



				The Contractor shall allow for the payment of all stamp charges in connection with the Contract Agreement.						- 0



		C		Definitions and Abbreviations



				The terms used in the Bills of Quantities shall be interpreted  as follows:



				“Approved” shall mean approved by the Architect



				“As directed” shall mean as directed by the Architect



				“B.S.” shall mean the current British Standard Specification published by the British Standards Institution, 2 Park street, London, W.I., England.







				“C.M.” Shall mean Cubic Metre



				“S.M”  Shall mean Square Metre



				“L.M.” Shall mean Linear Metre



				“mm” Shall mean Millimetre



				“No.” Shall mean Number



				“Kg.” Shall mean Kilogramme.



				“DO” or Ditto” shall mean the whole of the preceding description except as qualified in the description in which it occurs.

















				Total Carried Forward						- 0





				Total Brought Forward						- 0



		D		Progress Schedule



				Immediately after signing the contract the contractor is to prepare a Time progress Chart showing the time and order in which he proposes to carry out the works within the total construction time stated in the contract. The chart will show in detail the construction time and order in which each section of the work is to be carried out and be sub-divided into trades and tasks. If the contractor proposes sectional completion of the project he must plan this in detail including access roads, and services and this shall be reflected on the chart.
						- 0

				Upon the letting of the sub-contractors work the contractor is to incorporate times and details of each separate sub-contractor work which information is to be agreed by the sub-contractor and the chart will be so designed to accommodate this infantine.
At the end of each week the contractor is to mark on the chart in a different colour the actual time taken to complete the respective stages and sections of the work. The contractor shall obtain the Architect's approval on the chart and then shall supply copies to the Architect and Quantity Surveyor.

				If at any time it should appear to the Architect that the actual progress of the works does not conform to the approved programme progress schedule the contractor shall produce at the request of the Architect a revised programme showing the modifications and accelerations to the approved programme necessary to ensure completion of the works within the agreed contract period.
The submission of and approval by the Architect of such revisions and accelerations shall not entitle the Contractor to any extra payment or extension of time and shall not relieve the contractor of any duties or obligations or responsibilities under the contract. 



		E		Provisional Work:



				All “provisional” and other work liable to adjust under this Contract shall be left uncovered for a reasonable time to allow all measurements needed for such adjustment to be taken by the Quantity Surveyor. Immediately the work is ready for measurement the contractor shall give notice to the Quantity Surveyor. 



				If the Contractor makes default in these respects, he shall, if the Architect so directs, uncover the work at his own expense to enable measurements to be taken.

























				Total Carried Forward						- 0





				Total Brought Forward						- 0



		G		Lighting and Power:



				The Contractor shall provide all artificial lighting and power for use on the works, including all temporary connections, wiring, fittings etc and clear away on completion. The Contractor shall pay all fees and obtain all permits in connection therewith. However, the Employer may allow the Contractor use of power when available for the purpose of the works provided the Contractor shall pay all charges in connection therewith. 



		H		Water



				The Contractor shall provide at his own risk and cost all water for use in connection with the works. The Contractor will be permitted, at his own expense, to make a metered connection to the existing water supply if available and provide all temporary storage tanks and tubing, etc as he may consider necessary and clear away at completion. The Contractor shall pay all fees and obtain all permits in connection therewith. All water should be fresh, clean and pure, free from earth, vegetable or organic matter, acid or alkaline substance in solution or suspension.



		I		Existing Services



				Prior to commencement of any work the contractor is to ascertain from the relevant Authorities the exact position, depth and level of existing electric cables, water pipes or other services in the area and he shall make whatever provisions may be required by the Authorities concerned for the support and protection of such services. Any damage or disturbance caused to any service shall be reported immediately to the Architect and the relevant authority and shall be made good to their satisfaction at the Contractor’s expense.



		J		Transport to and from the site



				The Contractor shall include in his prices for the transport of materials, workmen, etc to and from the site of the proposed works, at such hours and by such routes as are permitted by the authorities.    



				All unit rates for local or imported goods are to include freight, insurance, handling and delivery costs to the project site together with import duties, sale tax, port charges etc and all other charges of whatever nature.





















				Total Carried Forward





				Total Brought Forward



		K		Public and Private Roads, Pavements, etc



				The Contractor will be required to make good, at his own expense, any damage he may cause to the present road surfaces and pavements during the period of the works. In particular, all existing lawns, gardens, paths, storm water channels, hedges, fences, etc, which may be destroyed or damaged during the progress of the works are to be made good by the Contractor to the approval of the Architect.



		L		Government Acts regarding Workplace, etc



				Allow for complying with all Federal Government of Somalia Laws , Orders and Regulations in connection with the Employment of labour and other matters related to the execution of the works. Tender must include for all costs arising or resulting from compliance with any Act, Order or Regulation relating to insurance, pension and Holidays for workplace or to the safety, health or welfare of work people.                                                     



				The Contractor must make himself fully acquainted with current Laws and Regulations, including Police Regulations regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc. It is important that the contractor, before tendering, shall obtain from the relevant authority the fullest information regarding all such regulations and/or restrictions which may affect the organization of the works, supply and control of labour, etc and allow accordingly in his tender. The Contractor is especially drawn to the requirement to provide workers with protective clothing which shall include but not limited to safety helmet, protective overalls and safety boots. The Employer will enforce this requirement.



				No claim in respect of want of knowledge in this connection will be entertained.







		M		Security of works, etc



				The Contractor shall be entirely responsible for the security of all works, stores, materials, plant, personnel, etc both his own and Sub-contractor’s and must provide all necessary watching, lighting and other precautions  necessary to ensure security against theft, loss or damage and the protection of the public.
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		N		Overtime Working



				The Working hours shall be those generally worked by good employers in the Building and Civil Engineering Trades in Somalia



				The contractor shall be responsible for any extra costs for overtime working he considers will be necessary in order to complete the works within the contract period or time for completion apart from overtime working which may be authorized by the Architect.



				If overtime is worked out in accordance with a written instruction issued by the Architect the contractor will be reimbursed in respect of such overtime to the unproductive time payable over and above the basic hourly rates as laid down by the Regulation of wages and Conditions of Employment.



		O		Materials and Workmanship Generally:



				All materials shall be new unless otherwise directed or permitted by the Architect and in all cases where the quality of goods or materials is not described or otherwise specified, is to be the best quality obtainable in the ordinary meaning of the word “best” and not merely a trade signification of the word.



				All materials and workmanship shall unless otherwise specified or described conform to the appropriate British Standard Institution Specification current at the date of Tender.



				The Contractor shall order all materials to be obtained from overseas immediately after the Contract is signed and shall also order materials to be obtained from local sources as early as necessary to ensure that such materials are on site when required for use in the works.



				The Contractor shall be responsible for and shall replace or make good at his own expense any materials lost or damaged. The works shall be executed by skilled workmen well versed in their respective trades.



				The Bills of Quantities shall not be used for the purpose of ordering materials.





		P		Site Levels



				Before commencing work the Contractor must arrange for and agree with the Architect, Engineer and Quantity Surveyor the existing site levels and similarly establish and agree on a bench mark.
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		Q		Setting Out



				The contractor shall set out works in accordance with the dimensions and levels shown on the drawings and shall be responsible of the correctness of all dimensions and levels set out by him and he will be required to amend all errors arising from inaccurate setting out at his own cost and expenses. In the event of any error or discrepancy in the dimensions or levels marked on the drawings being discovered, such errors or discrepancies must be reported by the contractor to the architect for his immediate attention.
No work shall be commenced by the contractor until he has received written instructions from the Architect to adjust such discrepancies which may be proved, upon receipt of such instructions and no claim for extra expenses or relief from the provisions of the Conditions of the Contract , any discrepancy or error in the dimensions or levels shown on the drawings may be made thereafter.



		R		Rejected Workmanship or Materials



				Any workmanship or materials not complying with the specific requirements or approved samples or which have been damaged, contaminated or have deteriorated, must be immediately removed from the site and replaced at the Contractor’s expense as required.



		S		Samples:



				The Contractor shall furnish at the earliest possible opportunity before work commences and at his own cost, any samples of materials or workmanship that may be called for by the Architect for his approval or rejection and any further samples in the case of rejection until such samples are approved by the Architect and such samples when approved shall be the minimum standard for the work to which they apply.



		T		Concrete Tests



				Note: The contractor must allow in his rates all costs in connection with the making of cubes, curing, transport, crushing by an approved testing Authority and obtaining the test certificate.
Set of forty 150 x 150 x 150mm concrete test cubes



		U		Areas to be occupied by the Contractor:



				The Contractor shall obtain the Architect’s approval for the siting of all temporary buildings; spoil heaps, temporary roads, paths and storage areas for materials.
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		V		Offices and sheds



				The Contractors shall erect and maintain temporary office accommodation for his own use, and ample temporary watertight sheds for the proper storage and protection of materials and for the use of his own use and the use of Nominated Sub-contractors as required by the items of attendance only. Floors of sheds shall be at least 150mm above ground level.



				The Contractor shall keep on site and maintain in good condition one dumpy or quickset level and levelling staff, and one 30 metre steel tape for the use of the consultants.



		W		Offices and Services for the Consultants



				The Contractor shall provide, erect and maintain, where directed on site, an approved weather- and sun-proof lock-up office for the use of the consultants. The office shall be constructed with stone, concrete or wood floor and the walls and ceilings internally lined with fibre board. Glazed windows of not less than 2 square metres and stout door with lock and fastening shall be provided and the office furnished with wooden stools, table and chairs and drawing tables along the full length of one side, complete with drawers of sufficient size to carry the drawings laid flat. He shall provide all services and pay all conservancy charges and keep the office in a clean and sanitary condition from commencement to the completion of the works and dismantle and make good disturbed surfaces. The contractor shall allow for the cost of providing light refreshment for the consultants at site meetings. The office shall be removed on completion.



		X		Telephone:



				The Contractor shall provide a telephone connected to the Town exchange, or appropriate wireless phone, for the period of the works and shall pay all fees and rentals for the same.



		Y		Sanitation:



				The Contractor shall provide the necessary latrines for his staff and workmen to the requirements and satisfaction of Health Authorities, maintain the same in thoroughly clean sanitary condition, pay all conservancy fees during the period of the works and remove when no longer required.



				The latrines shall be enclosed with framing and corrugated sheets roofs, sides and partitions, with concrete floors steel trowelled smooth to floors to facilitate washing. Their location shall be agreed with the Architects and the works shall not be commenced before the sanitary accommodation has been approved by the above mentioned authorities.
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		Z		Plant, Tools and Scaffolding:



				The Contractor shall provide all necessary hoists, tackle, plant, vehicles, tools and appliances of every description for the due and satisfactory completion of the works and shall remove the same on completion.



				The contractor shall provide, erect and maintain all temporary scaffolding, sufficiently strong and efficient for the due and satisfactory performance of the works, alter and adopt all scaffolding as and when required during the works and remove on completion and make good.



				No timber used for scaffolding, formwork or similar purpose shall be used afterwards in the permanent works.



				All such plant, tools and scaffolding shall comply with all regulations whether general or local in force throughout the period of the Contract and shall be altered or adapted during the Contract as may be necessary to comply with any amendments in or additions to such regulations.



				Scaffolding is not measured hereinafter, and the Contractor must allow here or in his rates for the above.



		AA		Signboard:



				The signboard and lettering on the same for the display of the main and sub contractor’s names shall be of an approved size and design with the Employer’s names printed thereon. The Project Manager, Architect,  and the other Consultant’s name shall be printed in 50mm letters. No other signboard or advertisements will be permitted except with the Approval of the Architect in Writing. The writing must be done by an experienced sign writer. The exact position of erection will be shown by the Architect; the sign board will be to his approval.



		AB		Watching and lighting:



				The Contractor shall provide at his own expense and risk all watching and lighting as necessary to safeguard the works, plant and materials against damage and theft.



		AC		Temporary Roads and Access to Site:



				Means of access to the site shall be agreed with the Architect prior to commencement of the works and the Contractor must allow for building and maintaining any temporary access roads for the transport of materials, plant and workmen as may be required for the complete execution of the works including the provision of temporary culverts, crossings, bridges or any other means of gaining access.
Upon the completion the works the Contractor shall remove such temporary roads, temporary culverts bridges etc and make good and reinstate all works and services disturbed to the satisfaction of the Architect.
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		AD		Existing and Adjacent Property:



				The Contractor must take all steps necessary to safeguard existing and adjacent property, make good at his own expense any damage to persons or property caused thereon, and hold the Employer indemnified against any claim arising.



				The Contractor will be held fully responsible for the safety of the existing and adjacent building and for any damage caused in consequence of these works. He must reinstate all damages at his own expense and indemnify the Employer against any loss.



		AE		Nuisance:



				The Contractor must take such steps and exercise such care and diligence so as to minimize nuisance from dust, noise or any other cause, to the occupiers of adjacent properties.



		AF		Nominated Sub-contractors:



				The Contractor shall be responsible for Nominated sub-contractors in every respect and, in particular, it shall be the Contractor’s responsibility to ensure that each sub-contractor commences and completes the work in such a manner and is ready on the site with his materials, labour and special plant at such times also as to conform with the progress schedule, as specified previously and to ensure satisfactory progress.



				The Contractor shall also accept liability for and bear cost of general attendance on nominated sub-contractors which he shall be deemed to include for:



				Allowing the use of standing scaffolding, maintenance and alteration of all scaffolding until such time as all relevant sub-contractor’s work are complete, and removal of all scaffolding on completion.



				Providing space for office accommodation and for storage of plant and materials; allowing use of sanitary accommodation; the supply of necessary water, power, lighting and watching; and clearing away all rubbish.



				The items for “Attendance” given hereinafter following prime cost sums in respect of subcontractor’s work shall be deemed to include all the above.



				The cutting away for and making good after the work of sub-contractors as may be required will be measured and valued separately by the Quantity Surveyor.
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		AG		Nominated Suppliers



				The cost of (Fix Only) materials to be obtained from nominated suppliers which are covered by prime cost or provisional sums shall include for taking delivery on site, checking with invoices or indents, reporting and claiming damages for shortages and damaged goods, defraying demurrage, signing for as having been received in good order unloading, storing, covering and protecting until the time of fixing, unpacking, replacing anything lost or damaged, sorting assembling, hoisting to required levels and fixing as described.



				Before placing any order with Nominated suppliers the Contractor must ascertain that the terms and conditions of the quotations and the dates of delivery of materials or execution of work comply with the terms of the contract, and the progress schedule.  



		AH		Prime Cost Sum



				i) The words "Prime Cost" (or the initials "P.C") appearing in the contract documents shall mean net costs exclusive of any trade, cash or other discount what so ever but inclusive of the costs of the packing, carriage and delivery. Such costs shall be the same due to the sub-contract or supplier after adjustments where applicable in respect of measurements of rates.



				ii) Any increase or decrease in the prime costs sums resulting from the adjustments and properly paid by the contractor shall be added or deducted from the contract sum in the final account. In substantiation the contractor will require to produce to the Quantity Surveyor all quotations, invoices and receipted accounts as shall be necessary to show the details of the sums actually paid.



				iii) Any sum added by the contractor in these Bills of Quantities in respect of profits upon any prime costs will be deducted at the final settlement of accounts and the sum will be added to the amount of which will bear the same proportion to the sum added as the net amount properly expended to the original P.C sum.



		AI		Protection of Completed Works



				The Contractor shall cover up and protect from damage, including damage from inclement rainy weather, all finished work, and unfixed materials including that of sub-contractors, etc to the satisfaction of the Architect until the completion of the Contract. No claim for pumping rain water in basements or other damages occasioned by the above will be allowed.
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		AJ		Protection of Trees



				The Contractor shall in the course of construction take all necessary precautions to preserve any existing trees. The contractor will not cut down any tree(s) without express authority or written instruction by the Architect and relevant authorities. He must at all times liaise with the Architect in this regard.



		AK		Cleaning:



				The Contractor shall upon completion of the works, at his own expense, remove and clear away all surplus excavated materials, plant, rubbish and unused materials including clearing away and making good all traces of dirt and shall leave the whole of the site and works in a clean and tidy state to the satisfaction of the Architect. Particular care shall be taken to leave clean all floors and windows and remove all paint and cement stains. He shall also, at the discretion of the Architect, remove all rubbish and dirt as it accumulates. The contractor is to find his own dump and shall pay all charges in connection therewith.



		AL		Local Regulations and By Laws



				The contractor is to comply with all local regulations and by-laws of the Local Authority including serving notices and paying of fees.
the contractor shall comply in all aspects with the above mentioned rules.
The contractor will be held responsible for serving on the chief inspector of factories a written notice not later than seven days after the beginning of the building operations included in this contract stating the particulars required.




		AM		Training Levy



				Not applicable



		AN		Taxes



				The Contractor is required to acquaint himself with all applicable taxes and allow in his Bills of Quantities rates as required by law. 
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		AO		Timely payment for labourers



				The contractor shall pay rates of wages and observe hours and conditions of labour not less favourable than the minimum conditions of employment applicable in the district in which the work is carried out. The relevant notice must be posted up and kept posted upon the site where it can be conveniently read by the employees concerned in languages they can understand.
The contractor is to comply with the Regulations of Wages and Conditions of Employment in Building and Construction Industrr and is to be responsible for compliance of the sub-contractors employed in the execution of the contract. If required he is to notify the Architect of the names and addresses of all such sub-contractors. Any Contractor or Sub-contractors not complying will not be permitted to tender for other work for such a period as the Architect may determine
Should a claim be made to the Architect alleging the Contractor's default in payment of Fair Wages to any workman employed on the contract and if proof thereof satisfactory to the Architect, may failing payment by the contractor, pay the claim out of any monies due or which may become due to the contractor under this contract.
The Contractor is to furnish to the Architect, if called upon to do so, such particulars of the rates of wages, hours and conditions of labour referred to above as the Architect may direct.

				 

		AP		Copyright



				The copyright of these documents is vested in Freshmind Consulting Company Limited. No part of this document may be reproduced in any form or by any means without their prior permission.
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SECTION NO. 1	GENERAL AND PARTICULAR PRELIMINARIES	
 PAGE &P




Ground Floor



				Ground Floor

		Item		Description		Qty		Unit		Rate		Total

										$		$

				General Items

				Provisional Sums

				Demolition and site clearance

				Site Clearance

		D110		General Clearance		420		m²

				Earthworks

				Excavation for foundations

				Material other than topsoil, rock or artificial hard material

		E325		maximum depth: 2m		205		m³

				Foundation excavations for wall trench		96.6		m³

				Providing damp proofe membarane for excavated area		420		m²

				Filling

				To structures

		E613		using the excavated materials - for footings		146		m³

		E615		Imported natural materials - for the ground floor		445		m3

				In Situ Concrete

				Placing of concrete grade C15- Mass

				Under the footings - as plain concrete

		F621		thickness: not exceeding 100 mm		12		m³

				Slab on grade

		F631		thickness: not exceeding 80 mm (with minmum reinforcement) - Weight of reinforcement 100 kg/m³ - Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		32		m³

				Placing of concrete grade C25 - Reinforced

				Bases, footings

		F723		thickness: 500 mm - Weight of reinforcement 80 kg/m³ - Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		52		m³

				Suspended slabs

		F732.01		thickness: 180 mm - 1st floor slab - Weight of reinforcement 150 kg/m³		78.57		m³

		F732.03		thickness: 170 mm - Staircase cover slab - Weight of reinforcement 150 kg/m³		7		m³

				To Collection								0.00

				45658

		Item		Description		Qty		Unit		Rate		Total

										$		$

				Concrete Works

				Columns

		F753.01		cross-sectional area: 0.40x0.40  m² - as short columns - - Weight of reinforcement 200 kg/m³ - Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		7.5		m³				0.00

		F753.02		cross-sectional area: 0.25x0.50 m² - as short columns - Weight of reinforcement 200 kg/m³		1		m³				0.00

		F753.03		cross-sectional area: 0.40x0.40  m² - as ground floor columns - Weight of reinforcement 200 kg/m³		4		m³

				Beams

		F763.01		cross-sectional area: 0.25x0.50 m² (310ml) - as plinth beams - Weight of reinforcement 140 kg/m³ -  Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		39		m³				0.00

		F763.02		cross-sectional area: 0.20x0.50 m² (15 ml) - as 1st floor beams - Weight of reinforcement 140 kg/m³ 		5		m³				0.00

		F763.03		cross-sectional area: 0.20x0.50 m² (6 ml) - as roof floor beams - Weight of reinforcement 140 kg/m³ 		5		m³				0.00

		F763.04		cross-sectional area: 0.20x0.50 m² (6 ml) - as staircase slab floor beams - Weight of reinforcement 140 kg/m³ 		2		m³				0.00

				Other concrete forms

		F781		general: Stairs - Weight of reinforcement 140 kg/m³ 		13		m³				0.00

		F741		Protection Walls  - - Weight of reinforcement 140 kg/m³ -Should be waterproofed ( Waterproofing Materials: Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.)		35		m³				0.00

				Brickwork, Blockwork and Masonry

				Artificial stone blockwork

		 		Thickness: 250 mm - under the plinth beams (310 ml)								

		U621		Vertical straight walls		47		m³				0.00

				To Collection								0.00



												Total

												$



		Item		Description		Qty		Unit		Rate		Total

										$		$

				Brickwork, Blockwork and Masonry

				Lightweight blockwork: Provide & Build concrete blocks in cement/sand mortar (1:6).
Rates to include for key to columns and m.s. ties where necessary, details to be prepared by contractor for approval. All works are to be the satisfaction of the Engineer.

				Thickness: 150 - 250 mm

		U421		Vertical straight walls 		463		m²				0.00

				Floor & Wall finishes and Fittings

				Ceremic Floor tiles: Bedded and joined in cement and sand mortar 		420		m²				0.00



				Painting

				Emulsion paint

				On Brickwork and blockwork plastering

		V567		Isolated groups of surfaces; walls: Provide & Apply prime coat, putty and two coats of plastic emulsion paint to be finished with Mat oil paint for internal walls. For external plastered surfaces 3 coats of emulsion paint finish to be applied by compressor, gun and rollers.
Rates to include for all works as specified and complete in every respect to the satisfaction of the Engineer.		1501.23		m²				0.00

				Waterproofing

		W500		Sprayed or brushed waterproofing; baths rooms		34		m²				0.00

				Simple Building Works Incidental to Civil Engineering Works

				Windows, doors and glazing 

				[Tenderers are advised to and must refer to Architectural Schedules before pricing this section]

				Timber

		Z313		Internal doors: Supply and fix wooden panel doors with defferente size acording to architect drawings complete with wooden frame, hinges & locks and to include two coats of gloss paint.		9		nr				0.00

				Metal

		Z323		External Doors: Provide and Erect Hinged, Pressed Steel Doors, Minimum 60 Minutes Fire Rated,  from a reputable source to be approved and including iron mongery and electroststic powder painted.
Fixing strictly according to manufacture´s instructions.
Rates to include for all accessories, hard ware, frames, closers, doorstops, glazing etc. complete in every respect, as Per Drawings, Specifications & Instructions of the Engineer.		4		nr				0.00

				Plastics; pvc: Provide, Fabricate & Fix in position Aluminum powder coated of 3.5 mm average thickness for frames and leaves. The Aluminum material should be first class (Italian or equivalent), double Glazed 6mm reflecting glass externally, 12 mm air gap, 6 mm clear float glass internally, all as per specifications and drawings

		Z331		Windows; including the fixed cladding.   

				Window overall size 2300mm wide x 1500 mm high (W-01)		8.00		PCS				0.00

				Window overall size 900mm wide x 600 mm high (W-02)		4.00		PCS				0.00

				Window overall size 2300 mm wide x 1200 mm high (W-03)		2.00		PCS				0.00

				Window overall size 1000 mm wide x 1200 mm high (W-04)		5.00		PCS				0.00

		Z333		Doors; bath rooms & sliding for the balcony		10		nr				0.00

				Supply and install the following 1300 x 350mm (LxW) mild steel gratings complete with 50 x 50x 6mm thick mild angle line all round, welded to 10mm thick mild steel plate with 10mm holes drilled @75mm c/c with and including 300mm wide 50 x 100mm flat sections @ 25mm c/c s; including all cuttings, welding, priming etc.; All as per Architect's Detailed Schedule 

				Gratings		63		LMS				0.00

				Door overall size 800mm wide x 2100 mm high (D-1)		3.00		pcs				0.00

				Door overall size 700mm wide x 2100 mm high (D-2)		5.00		pcs				0.00

				Door overall size 900 mm wide x 2100 mm high (D-3)		2.00		pcs				0.00

				Door overall size 1200 mm wide x 2100 mm high (D-4)		2.00		pcs				0.00

				Door overall size 1200 mm wide x 2100 mm high (D-4)		2.00		pcs				0.00

				Sliding Door		2.00		PCS				0.00

				Surface finishes, linings and partitions

				In situ finishes

		Z413		Walls; Plastering: Provide & Apply 20 mm thick cement/sand plaster (1:6) including all necessary angle beads, grooves, metal lath, and special treatment at joints, change of directions and between concrete and brick surfaces etc, application can be by machines.
 Rates shall include narrow widths and windows and doors jambs. Opening shall be deducted. All as specified and to the satisfaction of the Engineer.		1389		m²				0.00

				Tiles:  Provide & Fix floor tiles according to Drawings, Specifications and Instructions of the Engineer.
Rates to include for cutting, bedding, backing in cement/sand mortar (1:6), glue , source Spain or equivalent, grouted in white cement, size and color to be approved by the Engineer, all complete as per Drawings & Specifications.
Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.

		Z421		Floors tiles		436.5		m²				0.00

		Z421		Stairs; including Risers, Steps and landings		13		m²				0.00

		Z423		Walls tiles		51		m²				0.00

				To Collection								0.00





				Collection From

				1/1

				Bill Carried to Summary

				Total Summury 

				General Items								0.00

				Concrete Works								0.00

				Brickwork and Finishing Works								0.00

				To Collection								0.00











































1st- Finishing

				First Floor

		Item		Description		Qty		Unit		Rate		Total

										$		$

				Brickwork, Blockwork and Masonry

				Lightweight blockwork: Provide & Build concrete blocks in cement/sand mortar (1:6).
Rates to include for key to columns and m.s. ties where necessary, details to be prepared by contractor for approval. All works are to be the satisfaction of the Engineer.

				Thickness: 150 - 250 mm

		U421		Vertical straight walls 		676.76		m²				0.00

				Painting

				Emulsion paint

				On Brickwork and blockwork plastering

		V567		Isolated groups of surfaces; walls: Provide & Apply prime coat, putty and two coats of plastic emulsion paint to be finished with Mat oil paint for internal walls. For external plastered surfaces 3 coats of emulsion paint finish to be applied by compressor, gun and rollers.
Rates to include for all works as specified and complete in every respect to the satisfaction of the Engineer.		2030		m²		4.00		8,120.00

				Waterproofing

		W500		Sprayed or brushed waterproofing; baths rooms		32		m²				0.00

				Simple Building Works Incidental to Civil Engineering Works

				Windows, doors and glazing 

				[Tenderers are advised to and must refer to Architectural Schedules before pricing this section]

				Timber

		Z313		Internal doors: Supply and fix wooden panel doors with defferente size acording to architect drawings complete with wooden frame, hinges & locks and to include two coats of gloss paint.		11		nr				0.00

				Plastics; pvc: Provide, Fabricate & Fix in position Aluminum powder coated of 3.5 mm average thickness for frames and leaves. The Aluminum material should be first class (Italian or equivalent), double Glazed 6mm reflecting glass externally, 12 mm air gap, 6 mm clear float glass internally, all as per specifications and drawings

		Z331		Windows; including the fixed cladding.   

				Window overall size 2000mm wide x 2000 mm high (W-01)		12.00		PCS				0.00

				Window overall size 900mm wide x 600 mm high (W-02)		2.00		PCS				0.00

		Z333		Doors; bath rooms & sliding for the balcony				nr				0.00

				Door overall size 900mm wide x 2100 mm high (D-1)		10.00		pcs				0.00

				Door overall size 800mm wide x 2100 mm high (D-2)		7.00		pcs				0.00

				Door overall size 800 mm wide x 2100 mm high (D-3)		2.00		pcs				0.00

				Door overall size 1200 mm wide x 2100 mm high (D-4)		1.00		pcs				0.00

				Surface finishes, linings and partitions

				In situ finishes

		Z413		Walls; Plastering: Provide & Apply 20 mm thick cement/sand plaster (1:6) including all necessary angle beads, grooves, metal lath, and special treatment at joints, change of directions and between concrete and brick surfaces etc, application can be by machines.
 Rates shall include narrow widths and windows and doors jambs. Opening shall be deducted. All as specified and to the satisfaction of the Engineer.		2030		m²				0.00

				Tiles:  Provide & Fix floor tiles according to Drawings, Specifications and Instructions of the Engineer.
Rates to include for cutting, bedding, backing in cement/sand mortar (1:6), glue , source Spain or equivalent, grouted in white cement, size and color to be approved by the Engineer, all complete as per Drawings & Specifications.
Samples to be submitted for approval of the Engineer with the necessary documents prior to Commencement of Work.

		Z421		Floors tiles		436.5		m²				0.00

		Z421		Stairs; including Risers, Steps and landings		13		m²				0.00

		Z423		Walls tiles		256		m²				0.00

				Suspended slabs

		F732.02		thickness: 230 mm - Roof floor slab - Weight of reinforcement 150 kg/m³		51		m³

				To Collection

												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









MEP 

				MECHANICAL 

		Item		Description		Qty		Unit		Rate		Total

										$		$

				All Prices of items shall include supplying, constructing, installing, erecting, connecting and carring out all Required Testing. Unless otherwise indicated, all works are to be carried out according to drawings, specifications & Instructions of the Engineer. The Contractor is required to approve full coordinated work shop-drawings before starting Construction activities, the price shall also include all such works.
Workmanship and Materials to be used shall , unless otherwise specified, comply  with  the Latest Editions of  the Requirements as per Standards, Regulations, Recommendations, Codes of Practice etc, and Ammendments thereof.

		 		DISPOSAL SYSTEMS: Supply and install sanitary and stormwater drainage systems including pipes, fittings, traps, manholes, cleanouts, and connection to main network. As per drawings				Item				0.00

		 		PIPED SUPPLY SYSTEMS: Supply and install cold and hot water piping, valves, pumps, meters, and fittings for potable and non-potable water systems. As per drawings				Item				0.00

		 		ELECTRICAL SUPPLY/POWER/LIGHTING SYSTEMS: Install electrical distribution boards, wiring, conduits, lighting, sockets, switches, and backup power systems.as per drawings				Item				0.00		bd



				To Collection								0.00



												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









Services

				Services Rooms: Height: not exceeding 3.00 m

		Item		Description		Qty		Unit		Rate		Total

										$		$

				lump sum works: as per drawings 

				Roads and Pavings

				Concrete pavements

				PARKING + DRIVEWAY CABRO BLOCKS		687.672		m²				0.00

				RAMP NON SLIP PORCELAIN TILES		26		m²				0.00

				WALKWAYS OUTDOOR PORCELAIN TILES		80.75		m²				0.00

				ENTRANCE AREAS  OUTDOOR PORCELAIN TILES		72.5		m²				0.00

												

				Miscellaneous Work

				Boundary Wall

				Excavation for column footings (0.6 m deep)		30		m³				0.00

				Blinding concrete (50–75 mm)		3.8		m³				0.00

				Footing concrete (Class 20/25)		30		m³				0.00

				RC Column concrete		14.9		m³				0.00

				200 mm hollow concrete block wall		474		m²				0.00

				Binding wire, ties, mortar		1		ls				0.00



				Gate House

				Site clearance and setting out		15		m²				0.00

				Excavation for foundation		6		m³				0.00

				Hardcore filling and compaction 150mm thick		2.25		m³				0.00

				Blinding concrete 50mm		0.75		m²				0.00

				Reinforced concrete strip footing		3.2		m³				0.00

				Foundation walling (block/stone)		12		m²				0.00

				Damp proof course		16		m				0.00

				Backfilling and compaction		3		m³				0.00

				Masonry walling (external)		42		m²				0.00

				Internal partition wall		42		m²				0.00

				Main entrance door complete		1		m				0.00

				WC door complete		1		no				0.00

				Internal plaster to walls		50		m²				0.00

				External plaster/render 		42		m²				0.00

				Floor tiles (including WC)		15		m²				0.00

				Wall tiles to WC		18		m²				0.00

				Painting internal surfaces		50		m²				0.00

				Painting external surfaces		42		m²				0.00

				WC ceramic unit complete		1		no				0.00

				Wash hand basin		1		no				0.00



				Prayer Areas

				Site clearance and setting out		70		m²				0.00

				Excavation for foundation		20		m³				0.00

				Hardcore filling and compaction 150mm thick		45		m³				0.00

				Blinding concrete 50mm		90		m²				0.00

				Reinforced concrete strip footing		140		m³				0.00

				Foundation walling (block/stone)		32		m²				0.00

				Damp proof course		40		m				0.00

				Backfilling and compaction		15		m³				0.00

				Masonry walling (external)		100		m²				0.00

				Internal partition wall		40		m²				0.00

				Doors complete		4		no				0.00

				Internal plaster to walls		140		m²				0.00

				External plaster/render 		100		m²				0.00

				Floor tiles 		70		m²				0.00

				Painting internal surfaces		140		m²				0.00

				Painting external surfaces		100		m²				0.00





				Concrete Structures

				waiting bay, Height nor exceeding 3.0 metres: light roof		28		m²				0.00

		 		Gates; main entrance		48		m²				0.00

				watch tower: height not exceeding 6.5 metres, light roof		12		m²				0.00

				To Collection								0.00



												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









Softscapes

				Lnadscape Softscapes

		Item		Description		Qty		Unit		Rate		Total

										$		$

				lump sum works: as per drawings 

				Lawn Areas

				Grass Lawns

				Site clearance and preperation		220		m²				0.00

				Supply and spread approved fertile top soil		220		m²				0.00

				Supply, lay and maintain Bermuda grass turf  including soil preparation, fine grading, watering, rolling, and establishment maintenance.		220		m²				0.00

				Supply and apply organic mulch to planting beds, average thickness 100mm		220		m²				0.00



				Garden Areas

				Garden Plants

				Site clearance and preperation		405		m²				0.00

				Supply and spread approved fertile top soil		405		m²				0.00

				Supply, lay and maintain flowers including soil preparation, fine grading, watering, rolling, and establishment maintenance.		405		m²				0.00

				Supply and apply organic mulch to planting beds, average thickness 100mm		405		m²				0.00



				Plants

				Trees

				Site clearance and preperation		405		m²				0.00

				Supply and spread approved fertile top soil		405		m²				0.00

				Supply and apply organic mulch to planting beds, average thickness 100mm		405		m²				0.00

				Boundary tree, Thika Palm		41		No				0.00

										 

				To Collection								0.00



												Total

												$

				Collection From

				1/1								0.00

				Bill Carried to Summary								0.00









 MAIN SUMMARY

		ERROR:#REF!



		BILL NO. 		DESCRIPTION		AMOUNT (USD)







				SUMMARY





				BILL NO. 1 - PARTICULAR MATTERS		$   - 0

		1



				BILL NO. 2 - GENERAL MATTERS		$   - 0



		2		Ground Floor		$   - 0







		3		First Floor		$   - 0







		4		MECHANICAL 		$   - 0







		5		Services Rooms: Height: not exceeding 3.00 m		$0.00





		6		Softscapes		$0.00





				TOTAL 		$   - 0



		10		CONTINGENCY COST & PRPVISIONAL SUMS		$   - 0







				GRAND TOTAL 		$   - 0
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